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 DIVISION 1 
 
 GENERAL REQUIREMENTS 
 
 SECTION 01010 
 
 GENERAL PARAGRAPHS 
 
 
PART 1 - GENERAL 
 
 1.1  GENERAL INTENTION:  It is the declared and acknowledged 
intention and meaning to provide and secure "REPAIR PICNIC AREA AND 
EROSION, IKEGO", complete and ready for use. 
 
 1.2  GENERAL DESCRIPTION:  The work includes modification of 
existing picnic area; provision of new prefabricated gazebos; and 
related works, as described on plans and specifications.  
 
 1.3  LOCATION:  The work shall be located at the Ikego Housing Area 
and Navy Annex, approximately as shown.  The exact location will be 
indicated by the Contracting Officer. 
 
 1.4  PROJECT SCHEDULE AND TIME CONSTRAINTS: 
 
 1.4.1  Commencement, and Completion of Work:  The Contractor shall 
be required to complete the entire work, ready for use, not later than 
120 calendar days including the mailing period after the date of 
Award.  The mailing period includes the days for mailing of the Notice 
of Award and the submission of the required bonds and Certificate of 
Insurance.  The time for completion shall include final clean-up of 
the premises.  The Contractor shall complete all the on-site work 
within 90 calendar days.   
 
  a.  Working Hours:  The project site will be available when work 
is being performed on site and during regular working hours 
established by the ROICC between 8:00 a.m. and 4:45 p.m., Monday 
through Friday, excluding all U.S. legal holidays.  
 
  b.  Work Outside Regular Hours:  The Contracting Officer or 
authorized representative, may approve work outside regular hours.  If 
the Contractor desires to carry on work outside regular hours, 
including Saturdays, Sundays, and Government holidays, submit a 
written justification giving the benefit to the Government, specific 
dates, hours, location, type of work to be performed, contract number 
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and project title for approval, and submit request outside regular 
hours 96 hours in advance of the date the work will start.  During 
periods of darkness, light the different parts of the work in an 
approved manner.  All work outside of regular hours is subject to 
approval by the Contracting Officer.  All work outside of regular 
hours must be able to demonstrate a benefit to the Government. 
  
 1.5  GOVERNMENT REPRESENTATIVES: 
 
  a.  The work will be under the general direction of an officer of 
the Civil Engineer Corps, United States Navy, or another officer or 
representative of the Government, designated in block 26 of Standard 
Form 1442.  Except in connection with the Disputes Clause of this 
contract, this designated person has complete charge of and exercises 
full supervision over the work so far as it affects the interests of 
the Government. 
 
  b.  For the purposes of the Disputes Clause, the "Contracting 
Officer" is the Commander, Naval Facilities Engineering Command, or 
his representatives warranted for this purpose.  Any claim submitted 
under the Disputes Clause shall be submitted to the Contracting 
Officer in care of the person designated in block 26 of Standard Form 
1442 as the representative of the Contracting Officer authorized to 
receive the claim. 
 
  c.  The provisions of this paragraph or provisions elsewhere in 
this contract regarding supervision, approval, or direction by the 
Contracting Officer or the designated person shall not relieve the 
Contractor of responsibility for accomplishing the work, with regard 
to sufficiency or time of performance, except as otherwise provided. 
 
 1.6  ORAL MODIFICATION:  No oral statement by any person other than 
the Contracting Officer or authorized representative, as provided in 
the Contract Clause entitled "Changes" will have authority to modify 
or otherwise affect the terms of this contract. 
 
 1.7  INSURANCE: 
 
 1.7.1  Minimum Requirements:  The Contractor shall procure and 
maintain during the entire period of performance under this contract 
the following minimum insurance coverage: 
 
  Type of Insurance 
 
  a. Comprehensive General Liability:  ¥50,000,000 per occurrence. 
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  b. Automobile Liability:  ¥20,000,000 per person, ¥50,000,000 

per occurrence, ¥2,000,000 per occurrence for property 
damage. 

 
  c. Workers' Compensation:  As required by Japanese workers' 

compensation and occupational disease statutes. 
 
  d. Other as required by Japanese law. 
 
 1.8  NO WAIVER BY THE GOVERNMENT:  The failure of the Government in 
one or more instances to insist upon strict performance to terms of 
this contract or to exercise an option herein conferred shall not be 
construed as a waiver or relinquishment of the right to assert or rely 
upon such terms or option on a future occasion. 
 
 1.9  SUBMITTALS 
 
 1.9.1  Administrative or Closeout Submittals:  Submit all the 
following submittals, except “Request for information (RFI)“ and "As-
built drawings", at one time. 
 
  a.  Schedule of prices 
  b. As-built drawings 
  c. Subcontractors and personnel list 
  d. Vehicle list  
  e. Construction schedule 
  f. Solid waste disposal permit 
  g. Request for information (RFI)  
  h. Temporary fence plan  
 
 1.9.1.1  Schedule of Prices:  
 
  a.  Data Required:  Within 15 days after the date of Award, the 
Contractor shall prepare and submit to the Resident Officer in Charge 
of Construction five copies of the Schedule of Prices (construction 
contract) on the forms furnished for this purpose.  The schedule of 
prices shall consist of a detailed breakdown of the contract price, 
giving the quantities for each of the various kinds of work; the unit 
prices; and the total prices therefore.  The required schedule must be 
based on the actual breakdown of the bid price.  The format, content, 
and number of copies required will be prescribed by the Resident 
Officer in Charge of Construction and will be subject to his approval.  
The submission of the required data shall not otherwise affect the 
contract terms.  Payments will not be made pursuant to the paragraph 
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of the GENERAL PARAGRAPHS entitled "Payment to Contractor" until the 
Schedule of Prices has been submitted and approved. 
 
  b.  Submittal Instructions:  Furnish five copies of the Schedule 
of Prices in accordance with the paragraph entitled "Data Required."  
Payments will not be made pursuant to the paragraph entitled "Payments 
to the Contractor" until the schedule of prices has been approved. 
 
 1.9.1.2  As-built Drawings:  Submit within 10 calendar days after 
completion of work, two sets of as-built drawings to the ROICC.  
During the work performance, the marked-up drawings shall be kept on-
site 
 
 1.9.1.3  Subcontractors and Personnel List:  Within 15 days after 
the date of Award, submit the names, job titles, addresses, and 
telephone numbers of the key personnel of the Contractor and 
subcontractors for use in the event of an emergency.  As changes occur 
and additional information becomes available, correct and change the 
information contained in previous lists.   
 
 1.9.1.4  Vehicle List:  Submit as required by the Contracting 
Officer.  
 
  1.9.1.5  Construction Schedule:  Reference "FAR 52.236-15" for 
general requirements.  Within 15 calendar days after the date of 
Award, the Contractor shall submit a detailed construction schedule by 
using CPM "critical path method" for acceptance prior to starting 
work.  Construction schedule shall include the equipment delivery 
schedule.  Interim schedules, not to exceed 15 calendar days may be 
accepted depending on the circumstances of the project.  The schedule 
must be in the form of a computer generated project chart (CPM) 
utilizing commercially available software specifically for project 
scheduling.  The construction schedule shall include the following at 
a minimum: 
 

a. Times projected for all salient, major features of work. 
b. Times for critical submittals, approvals, and procurements of 

materials and equipment. 
c. Times for testing and inspections. 
d. Primary and secondary/alternate dates the Contractor intends 

to hold preparatory meetings for each definable feature work. 
 
The project schedule shall be updated monthly or upon approval of 
significant modifications to the contract that impact existing work.  
All changes to the schedule must be approved prior to implementing. 
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 1.9.1.6  Solid Waste Disposal Permit:  Submit one copy of Japanese 
local permit and license authorized by the agencies of the prefecture 
where the solid waste generates.   
 
 1.9.1.7  Request for Information (RFI):  When the Contractor has 
questions, submit with sample figure attached as ATTACHMENT-1 at the 
end of this section. 
 
  1.9.1.8  Temporary Fence:  Before starting this construction, 
provide temporary fence (1.8m in height) around the job site in order 
to prevent the unauthorized people from coming into and going out of 
the job site.  After completion of the construction, remove the 
temporary fence.  
 
 1.10  PAYMENTS TO THE CONTRACTOR:  In compliance with the Contract 
Clause entitled "Payments Under Fixed-Price Construction Contract," 
payments will be made upon submission of itemized requests by the 
Contractor and will be subject to reduction for overpayments or 
increase for underpayments on preceding payments to the Contractor. 
 
 1.10.1  Obligation of Government Payments:  The obligation of the 
Government to make payments required under provisions of this contract 
shall, in the discretion of the ROICC, be subject to: 
 
  a.  Reasonable deductions on account of defects in material or 
workmanship; and 
 
  b.  Claims which the Government may have against the Contractor 
under or in connection with this contract.  
 
 1.11  CONTRACTOR'S INVOICE AND CONTRACT PERFORMANCE STATEMENT:  
Requests for payment in accordance with the terms of the contract 
shall consist of: 
 
  a.  The Contractor's invoice on the form furnished for this 
purpose, which shall show, in summary form, the basis for arriving at 
the amount of the invoice. 
 
  b.  The contract performance statement on the form which shows in 
detail the estimated cost percentage of completion and value of 
completed performance for each of the activities.  The Contracting 
Officer will prescribe the format, content, and number of copies 
required.  The submission of the required data will not otherwise 
affect the contract terms.   



 

 

 
42-03-0176 
01010-6 

 
  c.  Updated schedule with each invoice showing actual progress vs. 
original schedule.  
 
 1.12  EQUITABLE ADJUSTMENTS - WAIVER AND RELEASE OF CLAIMS: 
 
  a.  Whenever the Contractor submits a claim for equitable 
adjustment under a clause of this contract which provides for 
equitable adjustment of the contract, the claim shall include all 
types of adjustments in the total amounts to which the clause entitles 
the Contractor, including, but not limited to, adjustments arising out 
of delays or disruptions or both caused by such change.  Except as the 
parties may otherwise expressly agree, the Contractor shall be deemed 
to have waived:  (1) adjustments to which the Contractor might 
otherwise be entitled under the clause where the claim fails to 
request adjustments; and (2) increase in the amount of equitable 
adjustments additional to those requested in the Contractor's claim. 
 
  b.  The Contractor agrees that, if required by the ROICC, the 
Contractor shall execute a release, in form and substance satisfactory 
to the ROICC, as part of the supplemental agreement setting forth the 
aforesaid equitable adjustment.  The Contractor further agrees that 
such release shall discharge the Government, including the 
Government's officers, agents, and employees, from further claims, 
including, but not limited to, further claims arising out of delays or 
disruptions caused by the aforesaid change. 
 
 1.13  ACTIVITY REGULATIONS:  Obey activity regulations, including 
fire, traffic, safety, energy conservation, and security regulations. 
Provide written "General Authorization to Work on Base" to the 
Contracting Officer, via the Industrial Security Office, Commander 
Fleet Activities, Yokosuka.  Personnel employed at the activity shall 
keep within the limits of the work (and avenues of ingress and egress) 
and shall not enter any restricted areas unless required to do so and 
are cleared for such entry.  Wear hard hats, with the Contractor's 
name prominently displayed, in designated hard hat areas.  The 
Contractor's equipment shall be conspicuously marked for 
identification.   
 
 1.14  ORDER OF WORK:  Schedule work so as to cause the least amount 
of interference with activity operations.  Work schedules are subject 
to the approval of the ROICC.  
 
 1.15  EXISTING WORK:  Prevent injury or damage to existing work 
which remains.  Repair or replace as directed, in kind and in a manner 
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to match existing adjoining work, the portions of existing work 
damaged or altered during construction.  Work of this nature shall be 
performed by the Contractor at the Contractor's expense.  At the 
completion of operations, existing work shall be in a condition equal 
to or better than that which existed before the new work started. 
 
 1.16  RESTRICTIONS ON OPERATIONS: 
 
 1.16.1  Coordination With Other Work:  The Contract Clause entitled 
"Other Contracts"; the paragraph entitled "Order of Work"; and the 
following apply: 
 
 1.16.1.1  Occupied Building:  Work is in and around existing 
buildings which are occupied.  Do not enter buildings without prior 
approval.   
 
 1.17  ACTIONS REQUIRED OF THE CONTRACTOR 
 
 1.17.1  Activity Permits:  Obtain pursuant to the paragraph of 
Section 01010, "General Paragraphs," entitled "Activity Regulations."  
Permits are required for, but are not necessarily limited to, welding, 
digging, and burning.  Allow 7 calendar days for processing of the 
application. 
 
 1.17.2  Location of Underground Facilities:  Verify the elevations 
of existing piping, utilities, and other underground obstructions not 
indicated or specified to be removed, but indicated in locations to be 
traversed by piping, ducts, and other work to be installed.  Verify 
the elevations before laying new work, closer than the nearest manhole 
or other structure where an adjustment in grade could be made.  For  
additional work required by reason of conflict between new and 
existing work, an adjustment in contract price will be made in 
accordance with the Contract Clause entitled "Differing Site 
Conditions."   
 
 1.17.3  Excavation Requirements:  The Contractor shall receive 
written permission from the ROICC and intent to excavate whenever 
digging is required to perform this contract.  The request will 
provide a sketch of the area, limits of the excavation and expected 
depths.  Unless removal of contaminated soil is elsewhere specified as 
a part of the contract scope of work, immediately report to the ROICC 
any unforeseen discovery of soils suspected of being contaminated with 
oil or other hazardous materials.  After notifying the ROICC, the 
Contractor will take whatever pro-active measures are necessary to 
protect the excavation from erosion and prevent the spread of 
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suspected contaminants until testing can be accomplished.  Testing 
will be accomplished as directed by the Contracting Officer through 
the use of a contract modification or by Government personnel.  After 
analysis of the test results, any soils found to be contaminated will 
be properly treated and disposed under the direction of the 
Contracting Officer through a contract modification or by Government 
personnel in accordance with Japanese industrial waste interim 
treatment and licensing regulations.   
 
 1.17.4  Storm Protection:  When warnings of gale force winds of 
34-49 knots are issued, take precautions to minimize danger to 
persons, and protect the work and nearby Government property.  
Precautions shall include, but are not limited to, closing openings; 
removing loose materials, tools, and equipment from exposed locations; 
and removing or securing scaffolding and other temporary work. 
 
 1.17.4.1  Actions Required During Typhoon Conditions:  Unless 
directed otherwise by the ROICC comply with the following: 
 
  a. If condition occurs at night, commence securing operations at 

first light of the next day.  On weekends or holidays, 
commence securing operations at the earliest opportunity. 

 
  b. Tropical Storm/Typhoon Condition One (Sustained winds of 50 

knots or greater expected within 12 hours):  Secure the job 
site. 

 
  c. Tropical Storm/Typhoon Condition Two (Sustained winds of 50 

knots or greater expected within 24 hours):  Curtail or cease 
routine activities until securing operation is complete.  
Reinforce or remove form work and scaffolding.  Secure 
machinery, tools, equipment, materials, or remove from the 
job site. 

 
  d. Tropical Storm/Typhoon Condition Three (Sustained winds of 50 

knots  or greater expected within 48 hours):  Maintain 
"Condition Four" requirements and commence securing 
operations necessary for "Condition One" which cannot be 
completed within 18 hours. 

 
  e. Typhoon Condition Four (Sustained winds of 50 knots or 

greater expected within 72 hours):  Normal daily job site 
cleanup and good housekeeping practices.  Collect and store 
in piles or containers scrap lumber, waste material, and 
rubbish for removal and disposal at the close of each work 
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day.  Maintain the construction site, including storage 
areas, free of accumulation of debris.  Stack form lumber in 
neat piles less than 4 feet high.  

 
 1.18  SANITATION:  Provide adequate sanitary conveniences of a type 
approved for the use of persons employed on the work, properly 
secluded from public observation, and maintained as directed.  Upon 
completion of the work, remove the conveniences from the premises, 
leaving the premises clean and free from nuisance.   
 
 1.19  SPECIFICATIONS AND STANDARDS:  The specifications and 
standards referenced in this project specification, including addenda, 
amendments, and errata listed, will govern in all cases where 
references thereto are made.  In case of differences between these 
specifications or standards and this project specification or its 
accompanying drawings, this project specification and its accompanying 
drawings will govern to the extent of such differences.  Otherwise, 
the referenced specifications and standards will apply.  The 
requirement for packaging, packing, marking, and preparation for 
shipment or delivery included in the referenced specifications will 
apply only to materials and equipment that are furnished directly to 
the Government and not to materials and equipment that are to be 
furnished and installed by the Contractor. 
 
 1.20  OPTIONAL REQUIREMENTS:  Where a choice of materials or 
methods, or both, is permitted in this contract, the Contractor will 
be given the right to exercise the option unless otherwise required by 
the specification. 
 
 1.21  FACILITIES AND SERVICES 
 
 1.21.1  Availability of Utilities Services:  Pursuant to the 
Contract Clauses entitled "Availability and Use of Utilities 
Services," reasonable amounts of the following utilities will be made 
available to the Contractor at no cost, except the utilities for the 
Contractor's temporary office and hut at the following rates: 
 
 Electricity:    $136.48 per 1,000 KWH 
 Potable Water:  $ 10.36 per 1,000 Gal 
 
Rates shown were the latest available during the preparation of this 
specification, and are provided for informational purposes only. 
The point at which the Government will deliver such utilities or 
services and the quantity available is to be directed by the 
Contracting Officer.  Pay costs incurred in connecting, disconnecting 
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converting, and transferring the utilities to the work.  The 
Contractor shall furnish backflow-preventing devices on connections to 
domestic water lines; meters; transformers; necessary accessories and 
perform necessary excavation/backfilling.  The Contractor shall make 
connections and disconnections.  
 
 1.22 CONCILIATION CLAUSE:   
 
  a.  Any disagreement arising under this contract which is not 
resolved by the parties to this contract may be submitted to the U.S.-
Japan Joint Committee for Conciliation in accordance with paragraph 
10, Article XVIII, of the Status of Forces Agreement under Article VI, 
of the Treaty of Mutual Cooperation and Security between Japan and the 
United States of America.   
 
  b.  Recourse to the Joint Committee for Conciliation for resolving 
disputes is available in addition to the procedures set forth in the 
Contract Disputes Act of 1978 and the Disputes Clause of this 
contract, 52.233-1.  A request for conciliation by the Joint 
Committee, however, shall not toll the time periods allowed under the 
Contract Disputes Act for appealing the Contracting Officer's final 
decision to either the Armed Services Board of Contract Appeals or 
U.S. Court of Federal Claims.  
 
  c.  Upon filing a request for conciliation with the Joint 
Committee, the Contractor shall immediately notify the Contracting 
Officer in writing of the request.    
 
 1.23  INTERPRETER:  The Contractor shall furnish the service of an 
interpreter on the job.  This interpreter shall have strong knowledge 
of the English language in terms of writing, listening, speaking and 
reading skills.  Interpreter's English skills shall also be well 
suited to the construction industry.  If at any time the Contracting 
Officer feels the Contractor's interpreter is unable to perform the 
duties required of him/her, the Contracting Officer will ask for 
his/her immediate replacement.  When the QC manager or the project 
superintendent talks with the Government representative, on-site or 
off-site, they shall be accompanied by their interpreter.  
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PART 2 - EXECUTION  
 
 2.1  PERFORMANCE OF THE WORK:  The Contractor and his employees 
shall be subject to all orders and regulations promulgated by the 
Commanding Officer of the activity concerned, for purpose of insuring 
base security, cleanliness, and protection from fire hazards.  Unless 
the use of other sanitary facilities is authorized, the Contractor 
shall provide such conveniences.  The Contractor shall take every 
reasonable and practicable precaution as concerns the prevention of 
fire at work sites.  Temporary wiring shall be held to a minimum, and 
shall be properly insulated and supervised by a competent electrician.  
The use of unattached salamanders or other heating devices is 
prohibited.  A daily cleanup of scrap, lumber, paper, cement sacks and 
other building debris shall be accomplished.  For open fires of any 
type, a proper permit from the Base Fire Department must be obtained 
by application to the Contracting Officer.   
 
  a.  Contractor Participation in Safety Program:  Prior to 
commencement of work at the sites, the Contractor or his appointed 
representatives, preferably the worker(s) who will be responsible for 
the work at the site(s), will be required to attend a pre-construction 
conference.  The pre-construction conference will be convened at a 
time and place mutually agreeable to the Contractor, the Contracting 
Officer, and the related Government personnel.  Safety and other 
requirements of the work at the site(s) will be discussed during the 
pre-construction conference.  If the Contractor contemplates that a 
part of the work at the site(s) will be accomplished by a 
subcontractor(s), the subcontractor(s) shall be represented at the 
pre-construction conference by his (their) supervisors. 
 
   (1) At the pre-construction conference, the Contractor and 
his subcontractor will be required to submit for review and discussion 
a written safety plan, with hazard analysis, which references 
applicable portions of a safety code(s); for example, Safety and 
Sanitation Section of the Japan Labor Standard Law and the US Army 
Corps of Engineers Safety and Health Requirements Manual EM 385-1-1.  
 
   (2) On the Job Safety Meetings:  All Contractor and 
subcontractor personnel working under this contract at the site(s) 
shall attend a weekly safety meeting of at least 5 minutes duration.  
No change in contract price shall be entertained because of these 
meetings.  A representative of the Contracting Officer may attend 
these meetings.  It behooves the Contractor to encourage active 
participation in these meetings to promote the highest possible degree 
of safety at the work site(s). 
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   (3) Accident Reports:  The Contractor shall report all lost 
time injuries on NAVFAC Form CSIR-1 (Contractor Significant Incident 
Report) within 24 hours following the lost time injury.  Accident 
reports shall not be held up for return to work of the injured 
employee.  The Navy inspector or the Contractor's job supervisor shall 
estimate the injury time loss.  The Contractor shall report all 
accident with any of the consequences as listed in Section 01.D or 
01.D.02 of EM 385-1-1 to the designated authority. 
 
 2.2  CONTRACTOR'S FACILITY:  If there is adequate land area 
available, and on the basis of non-interference in the requirements of 
the Government, the Contractor may be permitted to erect a structure 
of reasonable size at or near the site of the work or at the other 
location on base as directed by the Contracting Officer.  The 
Contractor shall receive CNFJ approval for temporary facilities at 
Ikego area.  The Government is under no obligation to provide such 
land, but the Contracting Officer will accept a written request for 
temporary assignment of an area for such use.  If approved, the 
Contractor may proceed, providing that it is clearly understood that 
the Government will bear no responsibility for the safety and security 
of the structure or its contents (including equipment, material or any 
other things of whatever nature).  If the Contractor erects a 
structure on Government controlled land in accordance with the 
foregoing, it shall at all times be kept in a neat, clean, orderly 
condition in order to improve safety and reduce fire hazards.  The 
disposal of trash and debris shall be the Contractor's responsibility.  
Electric power, water, and telephone may be installed in the 
structure, subject to approval of the Government, on payment by the 
Contractor of the established charges unless otherwise specified.  
Within 15 calendar days after completion of this project, the 
Contractor shall remove the temporary facilities for this project to 
restore the land to the original condition.   
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PART 3 - TECHNICAL  
 
 3.1  PROJECT INFORMATION: 
 
 3.1.1  Contract Drawings and Specification:  As specified in 
Contract Clause, DFARS 252.236-7001. 
 
  a. Index of Contract Drawings:    
 
   NAVFAC DRAWING NO.    TITLE 
    
          7838389        Removal Plan  
 
          7838390        New Plan  
 
          7838391        Details of Conc Retaining Wall  
 
        7838392        Details of Conc Stairs  
 
       7838393      Typ Details of Conc Pave, Sidewalk and Fence  
 
       7838394        Landscape Details  
 
        7838391        Gazebo and Table/Bench 
 
 
 *** END OF SECTION *** 
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CONTRACT NUMBER 
 
N      -   -  - 

REQUEST FOR 
INFORMATION 

RFI NUMBER 

CONTRACT TITLE: 

PRIME CONTRACTOR: 

SUBCONTRACTOR/SUPPLIER: 

TITLE OF RFI: 

CONTRACT DOCUMENTS AFFECTED BY THIS RFI (DRAWINGS, DETAILS, SPECS, ETC): 
 
 
COST EFFECT:                             RESPONSE REQUESTED BY: 

INFORMATION REQUESTED: 
 
 
 
 
 
 
 
 
 
 
 
________   ____________________           ________   ____________________ 
 DATE          SUBCONTRACTOR/SUPPLIER                   DATE              PRIME CONTRACTOR 
 
ANSWER PROVIDED BY ROICC: 
 
 
 
 
 
 
 
 
 
 
________   ____________________           ________   ____________________ 
  DATE          CONREP SIGNATURE                  DATE          AROICC/AREICC SIGNATURE  
        
THE RFI SYSTEM IS INTENDED TO PROVIDE AN EFFICIENT AND FORMAL MECHANISM FOR RESPONDING TO 
CONTRACTOR’S REQUESTS FOR INFORMATION.  IT IS NOT AN AUTHORITY TO PROCEED WITH ADDITIONAL WORK.  IF 
YOU CONSIDER THE RFI RESPONSE A CHANGED CONDITION, WRITTEN NOTICE TO THE ROICC IS REQUIRED IN 
ACCORDANCE WITH CONTRACT PROVISIONS. 
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 SECTION 01330 
 
 SUBMITTAL PROCEDURES  
 
 
PART 1 GENERAL  
 
 1.1  DEFINITIONS:  
 
 1.1.1  Submittal Shop drawings, product data, samples, and 
administrative submittals presented for review and approval.  Contract 
Clauses "FAR 52.236-5, Material and Workmanship," paragraph (b) and 
"FAR 52.236-21, Specifications and Drawings for Construction," 
paragraphs (d), (e), and (f) apply to all "submittals."  Every 
submittal shall be written in English and Japanese.  Unless otherwise 
specified, submit to the Contracting Officer within 15 calendar days 
after the date of award. 
 
 1.1.2  Types of Submittals:  All submittals are classified as 
indicated in the paragraph "Schedule of Submittal Descriptions." The 
submittals also are grouped as follows:   
 
  a. Shop drawings:  As used in this section, drawings, schedules, 

diagrams, and other data prepared specifically for this 
Contract, by the Contractor or through the Contractor by way 
of a subcontractor, manufacturer, supplier, distributor, or 
other lower tier contractor, to illustrate a portion of the 
work.   

 
  b. Product data:  Preprinted material such as illustrations, 

standard schedules, performance charts, instructions, 
brochures, diagrams, manufacturer's descriptive literature, 
catalog data, and other data to illustrate a portion of the 
work, but not prepared exclusively for this Contract.   

 
  c. Samples:  Physical examples of products, materials, 

equipment, assemblies, or workmanship that are physically 
identical to a portion of the work, illustrating a portion of 
the work or establishing standards for evaluating the 
appearance of the finished work or both.   

 
  d. Administrative Submittals:  Data presented for reviews and 

approval to ensure that the administrative requirements of 
the project are adequately met but not to ensure directly 
that the work is in accordance with the design concept and in 
compliance with the Contract documents.   
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 1.1.3  Approving Authority:  The person authorized to approve a 
submittal.   
 
 1.1.4  Work:  As used in this section, on- and off-site construction 
required by the Contract documents, including labor necessary to 
produce the construction and materials, products, equipment, and 
systems incorporated or to be incorporated in such construction.   
 
 1.2  SUBMITTALS:  Submit the following in accordance with the 
requirements of this section.   
 
 1.2.1  SD-18, Records  
 
  a.  Submittal register   
 
 1.2.1.1  Submittal Register:  State for each submittal the 
Contractor's planned submittal date.  Insert dates on copies of the 
"Submittal Register."  “Submittal Register” form is provided as 
attached at the end of this section.   
 
 1.2.1.2  Submittal Register Preparation:  Prepare and maintain a 
submittal register.  Instructions are included in paragraph titled 
"SUBMITTAL REGISTER INSTRUCTIONS" for use in developing the submittal 
register.  The submittal register with columns (a), (b), (c), (d) 
completed, is designated the initial submittal register required as a 
part of the quality control plan.  The remaining columns on the 
submittal register forms shall be completed by the Contractor.  
Additional details concerning the use of the submittal register will 
be explained at the preconstruction conference.  
 
 1.2.1.3  Submittal of Submittal Register: The Contractor shall 
submit his submittal register, for approval, prior to submission of 
other submittals or along with their initial submittal submission.  
And the Contractor's copy of the completed submittal register shall be 
submitted to the ROICC at the completion of the project as an 
administrative closeout submittal. 
 
  1.3  PROCEDURES FOR SUBMITTALS  
 
 1.3.1  Reviewing, Certifying, Approving Authority:  The QC 
organization shall be responsible for reviewing and certifying that 
submittals are in compliance with contract requirements.  The 
approving authority on submittals is the QC Manager unless otherwise 
specified for the specific submittal.   
 
 1.3.2  Constraints:  
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  a. Submittals listed or specified in this Contract shall conform 
to the provisions of this section, unless explicitly stated 
otherwise.   

 
  b. Submittals shall be complete for each definable feature of 

work; components of the definable feature interrelated as a 
system shall be submitted at the same time.   

 
  c. When acceptability of a submittal is dependent on conditions, 

items, or materials included in separate subsequent 
submittals, the submittal will be returned without review.  

 
  d. Approval of a separate material, product, or component does 

not imply approval of assembly in which the item functions.   
 
 1.3.3  Scheduling:  
 
  a. Coordinate scheduling, sequencing, preparing and processing 

of submittals with performance of the work so that work will 
not be delayed by submittal processing.  Allow for potential 
requirements to resubmit.   

 
  b. Except as specified otherwise, allow a review period, 

beginning with receipt by the approving authority, of 15 
calendar days for submittals for QC Manager approval and 15 
calendar days for submittals for Contracting Officer 
approval.  The period of review for submittals with 
Contracting Officer approval begins when the Government 
receives the submittal from the QC organization.  The period 
of review for each resubmittal is the same as for the initial 
submittal.  

 
 1.3.4  Variations:  Variations from contract requirements require 
Government approval pursuant to Contract Clause entitled "FAR 52.236-
21, Specifications and Drawings for Construction" and will be 
considered where advantageous to the Government.  When proposing a 
variation, submit a written request to the Contracting Officer, with 
documentation of the nature and features of the variation and why the 
variation is desirable and beneficial to the Government.  If lower 
cost is a benefit, also include an estimate of the cost saving.  
Identify the proposed variation separately and include the 
documentation for the proposed variation along with the required 
submittal for the item.  When submitting a variation for approval, the 
Contractor certifies the following:   
 
 1.3.4.1  Variation Is Compatible:  The Contract has been reviewed to 
establish that the variation, if incorporated, will be compatible with 
other elements of the work.   



 

 
42-03-0176 
01330-4 

 
 1.3.4.2  Review Schedule Is Modified:  In addition to the normal 
submittal review period, a period of 15 working days will be allowed 
for consideration by the Government of submittals with variations.   
 
 1.3.5  Contractor's Responsibilities  
 
  a. Determine and verify field measurements, materials, field 

construction criteria; review each submittal; and check and 
coordinate each submittal with requirements of the work and 
Contract documents.   

 
  b. Transmit submittals to the QC organization in orderly 

sequence, in accordance with the Submittal Register, and to 
prevent delays in the work, delays to the Government, or 
delays to separate contractors.   

 
  c. Advise the Contracting Officer of variation, as required by 

the paragraph entitled "Variations."  
 
  d. Correct and resubmit submittal as directed by the approving 

authority.  When resubmitting disapproved transmittals or 
transmittals noted for resubmittal, the Contractor shall 
provide a copy of that previously submitted transmittal 
including all reviewer comments for use by the approving 
authority.   

 
  e. Direct specific attention, in writing or on resubmitted 

submittal, to revisions not requested by the approving 
authority on previous submissions.   

 
  f. Furnish additional copies of submittals when requested by the 

Contracting Officer, to a limit of 20 copies per submittals.  
 
  g. Complete work which must be accomplished as a basis of a 

submittal in time to allow the submittal to occur as 
scheduled.  

 
   h. Ensure no work has begun until submittals for that work have 

been returned as "approved," or "approved as noted".   
 
 1.3.6  QC Organization Responsibilities:  
 
  a. Note the date on which the submittal was received from the 

contractor on each submittal.   
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  b. Review each submittal; and check and coordinate each 
submittal with requirements of the work and Contract 
documents.   

 
  c. Review submittals for conformance with project design 

concepts and compliance with the Contract documents.   
 
  d. Act on submittals, determining the appropriate action based 

on the QC organization's review of the submittal.   
 
   (1) When the QC Manager is the approving authority, take the 

appropriate action on the submittal from the possible 
actions defined in the paragraph entitled, "Actions 
Possible."  

 
   (2) When the Contracting Officer is the approving authority 

or when a variation has been proposed, forward the 
submittal to the Government with the certifying 
statement or return the submittal marked "not reviewed" 
or "revise and resubmit" as appropriate.  The QC 
organization's review of the submittal determines the 
appropriate action.   

 
  e. Ensure that material is clearly legible.   
 
  f. Stamp each transmittal sheet of each submittal with the QC 

certifying statement or approving statement, except that data 
submitted in bound volume or on one sheet printed on two 
sides may be stamped on the front of the first sheet only.   

 
   (1) When the approving authority is the Contracting Officer, 

the QC organization will certify submittals forwarded to 
the Contracting Officer with the following certifying 
statement:   

 
    "I hereby certify that the (equipment) (material) 

(article) shown and marked in this submittal is that 
proposed to be incorporated with Contract Number N62836-
03-C-0176, is in compliance with the Contract drawings 
and specification, can be installed in the allocated 
spaces, and is submitted for Government approval.   

 
  Certified by Submittal Reviewer __________________, Date _______ 
       (Signature when applicable)  
 
  Certified by QC Manager __________________________, Date ______" 
        (Signature)  
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   (2) When the approving authority is the QC Manager, the QC 
manager will use the following approval statement when 
returning submittals to the Contractor as "Approved" or 
"Approved as Noted."  

 
    "I hereby certify that the (material) (equipment) 

(article) shown and marked in this submittal and 
proposed to be incorporated with Contract Number N62836-
03-C-0176, is in compliance with the contract drawings 
and specification, can be installed in the allocated 
spaces, and is ________ approved for use.   

 
 
  Certified by Submittal Reviewer ____________________, Date ______ 
        (Signature when applicable)  
 
  Approved by QC Manager _____________________________, Date _____" 
       (Signature)  
 
  g. Sign the certifying statement or approval statement.  The 

person signing the certifying statements shall be the QC 
organization member designated in the approved QC plan.  The 
signatures shall be in original ink with stamp.  Stamped 
signatures are not acceptable.   

 
  h. Update the submittal register as submittal actions occur and 

maintain the submittal register at the project site until 
final acceptance of all work by the Contracting Officer.   

 
  i. Retain a copy of approved submittals at the project site, 

including the Contractor's copy of approved samples.   
 
 1.3.7  Government's Responsibilities:  When the approving authority 
is the Contracting Officer, the Government will:   
 
  a. Note the date on which the submittal was received from the QC 

Manager, and on each submittal for which the Contracting 
Officer is the approving authority.  The Contractor shall 
date stamp with time.  

 
  b. Review submittals for approval within the scheduling period 

specified and only for conformance with project design 
concepts and compliance with the Contract documents.   

 
  c. Identify returned submittals with one of the actions defined 

in the paragraph entitled "Actions Possible" and with 
markings appropriate for the action indicated.   

 



 

 
42-03-0176 
01330-7 

 1.3.8  Actions Possible:  Submittals will be returned with one of 
the following notations:   
 
  a.  Approved as submitted. 
 
  b.  Approved except as noted on drawings.  Resubmission not 
required. 
 
  c.  Approved except as noted on drawings.  Refer to attached 
sheet.  Resubmission required. 
 
  d.  Will be returned by separate correspondence. 
 
  e.  Disapproved.  See attached sheet. 
 
 1.4  FORMAT OF SUBMITTALS  
 
 1.4.1  Transmittal Form:  Transmit each submittal, except sample 
installations and sample panels, to the office of the approving 
authority.  Transmit submittals with a transmittal form (ATTACHMENT-1 
and –2) prescribed by the Contracting Officer and standard for the 
project.  The transmittal form shall identify the Contractor, indicate 
the date of the submittal, and include information prescribed by the 
transmittal form and required in the paragraph entitled "Identifying 
Submittals." Process transmittal forms to record actions regarding 
sample panels and sample installations.   
 
 1.4.2  Identifying Submittals:  Identify submittals, except sample 
panel and sample installation, with the following information 
permanently adhered to or noted on each separate component of each 
submittal and noted on the transmittal form.  Mark each copy of each 
submittal identically, with the following:   
 
  a. Project title and location.   
 
  b. Construction Contract number.   
 
  c. The section number of the specification section by which the 

submittal is required.  
 
  d. The submittal description (SD) number of each component of 

the submittal.   
 
  e. When a resubmission, an alphabetic suffix on the submittal 

description, for example, SD-10A, to indicate the 
resubmission.   
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  f. The name, address, and telephone number of the subcontractor, 
supplier, manufacturer and any other second tier contractor 
associated with the submittal.   

 
  g. Product identification and location in project.   
 
 1.4.3  Format for Product Data:  
 
  a. Present product data submittals for each section as a 

complete, bound volume.  Include a table of contents listing 
page and catalog item numbers for product data.   

 
  b. Indicate, by prominent notation, each product which is being 

submitted; indicate the contract specification section number 
and paragraph number to which it pertains.   

 
  c. Supplement product data with material prepared for the 

project to satisfy submittal requirements for which product 
data does not exist.  Identify this material as developed 
specifically for the project.   

 
 1.4.4  Format for Shop Drawings:  
 
  a. Shop drawings shall not be less than A4 (297 x 210 mm) (8 1/2 

by 11 inches) nor more than AO (1189 x 841 mm) (30 x 42 
inches).   

 
  b. Present A4 (297 x 210 mm) (8 1/2 x 11 inches) sized shop 

drawings as a part of the bound volume for the submittals 
required by the section.  Present larger drawings in sets.  

 
  c. Include on each drawing the drawing title, number, date, and 

revision numbers and dates, in addition to the information 
required in the paragraph entitled "Identifying Submittals." 

 
  d. Dimension drawings, except diagrams and schematic drawings; 

prepare drawings demonstrating interface with other trades to 
scale.  Identify materials and products for work shown.   

 
 1.4.5  Format of Samples:  
 
  a. Furnish samples in the sizes below, unless otherwise 

specified or unless the manufacturer has prepackaged samples 
of approximately the same size as specified:   

 
   (1) Sample of Equipment or Device:  Full size.   
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   (2) Sample of Materials Less Than 50 by 75 mm (2 by 3 
inches):  Built up to A4 (297 x 210 mm) (8 1/2 by 11 
inches).   

 
   (3) Sample of Materials Exceeding A4 (297 x 210 mm) (8 1/2 

by 11 inches):  Cut down to A4 (297 x 210 mm) (8 1/2 by 
11 inches) and adequate to indicate color, texture, and 
material variations.   

 
   (4) Sample of Linear Devices or Materials:  250 mm (10 inch) 

length or length to be supplied, if less than 250 mm (10 
inches).  Examples of linear devices or materials are 
conduit and handrails.   

 
   (5) Sample of Non-Solid Materials:  Pint.  Examples of non-

solid materials are sand and paint.   
 
   (6) Color Selection Samples:  50 by 100 mm (2 inches by 4 

inches).   
 
   (7) Sample Panel:  1200 by 1200 mm (4 by 4 feet).   
 
   (8) Sample Installation:  10 square meters (100 square 

feet).   
 
  b. Samples Showing Range of Variation:  Where variations are 

unavoidable due to the nature of the materials, submit sets 
of samples of not less than three units showing the extremes 
and middle of the range.   

 
  c. Reusable Samples:  Incorporate returned samples into the work 

only if so specified or indicated.  Incorporated samples 
shall be in undamaged condition at the time of use.   

 
  d. Recording of Sample Installation:  Note and preserve the 

notation of the area constituting the sample installation but 
remove the notation at the final clean up of the project.  

  
 1.4.6  Format of Administrative Submittals:  
 
  a. When the submittal includes a document which is to be used in 

the project or become a part of the project record, other 
than as a submittal, do not apply the Contractor's approval 
stamp to the document, but to a separate sheet accompanying 
the document.   

 
 1.5  QUANTITY OF SUBMITTALS:  
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 1.5.1  Number of Copies of Product Data: 
  
  a. Submit four copies of submittals of product data requiring 

review and approval only by the QC organization and four 
copies of product data requiring review and approval by the 
Contracting Officer.   

 
  b. Submit administrative submittals required under "SD-19, 

Operation and Maintenance Manuals." 
 
 1.5.2  Number of Copies of Shop Drawings:  Submit shop drawings in 
compliance with the quantity requirements specified for product data.   
 
 1.5.3  Number of Samples:  
 
  a. Submit two samples, or two sets of samples showing range of 

variation, of each required item.  One approved sample or set 
of samples will be retained by the approving authority and 
one will be returned to the Contractor.   

 
  b. Submit one sample panel.  Include components listed in 

technical section or as directed.   
 
  c. Submit one sample installation, where directed.   
 
  d. Submit one sample of non-solid materials.   
 
 1.5.4  Number of Copies of Administrative Submittals:  
 
  a. Unless otherwise specified, submit the administrative 

submittals compliance with the quantity requirements 
specified for product data.   

 
 1.6  SCHEDULE OF SUBMITTAL DESCRIPTIONS (SD):  
 
  SD-01, Data:  Submittals which provide calculations, descriptions, 
or other documentation regarding the work.   
 
  SD-02, Manufacturer's Catalog Data:  Data composed of catalog 
cuts, brochures, circulars, specifications and product data, and 
printed information in sufficient detail and scope to verify 
compliance with requirements of the contract documents.  A type of 
product data.   
 
  SD-03, Manufacturer's Standard Color Charts:  Preprinted 
illustrations displaying choices of color and finish for a material or 
product.  A type of product data.   
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  SD-04, Drawings:  Submittals which graphically show relationship 
of various components of the work, schematic diagrams of systems, 
detail of fabrications, layout of particular elements, connections, 
and other relational aspects of the work.  A type of shop drawing.   
 
  SD-05, Design Data:  Design calculations, mix designs, analyses, 
or other data, written in nature and pertaining to a part of the work.  
A type of shop drawing.   
 
  SD-06, Instructions:  Preprinted material describing installation 
of a product, system, or material, including special notices and 
Material Safety Data Sheets, if any, concerning impedances, hazards, 
and safety precautions.  A type of product data.   
 
  SD-07, Schedules:  A tabular list of data or tabular list 
including location, features, or other pertinent information regarding 
products, materials, equipment, or components to be used in the work.  
A type of shop drawing.   
 
  SD-08, Statements:  A document, required of the Contractor, or 
through the Contractor by way of a supplier, installer, manufacturer, 
or other lower tier contractor, the purpose of which is to further the 
quality or orderly progression of a portion of the work by documenting 
procedures, acceptability of methods or personnel, qualifications, or 
other verification of quality.  A type of shop drawing.   
 
  SD-09, Reports:  Reports of inspection and laboratory test, 
including analysis and interpretation of test results.  Each report 
shall be properly identified.  Test methods used and compliance with 
recognized test standards shall be described.   
 
  SD-10, Test Reports:  A report signed by an authorized official of 
a testing laboratory that a material, product, or system identical to 
the material, product or system to be provided has been tested in 
accordance with requirements specified by naming the test method and 
material.  The test report must state the test was performed in 
accordance with the test requirements; state the test results; and 
indicate whether the material, product, or system has passed or failed 
the test.  Testing must have been within three years of the date of 
award of this Contract.  A type of product data.   
 
  SD-11, Factory Test Reports:  A written report which includes the 
findings of a test required to be performed by the Contractor on an 
actual portion of the work or prototype prepared for this project 
before it is shipped to the job site.  The report must be signed by an 
authorized official of a testing laboratory and must state the test 
was performed in accordance with the test requirements; state the test 
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results; and indicate whether the material, product, or system has 
passed or failed the test.  A type of shop drawing.   
 
  SD-12, Field Test Reports:  A written report which includes the 
findings of a test made at the job site, in the vicinity of the job 
site, or on a sample taken from the job site, on a portion of the 
work, during or after installation.  The report must be signed by an 
authorized official of a testing laboratory or agency and must state 
the test was performed in accordance with the test requirements; state 
the test results; and indicate whether the material, product, or 
system has passed or failed the test.  A type of shop drawing.   
 
  SD-13, Certificates:  Statements signed by responsible officials 
of a manufacturer of a product, system, or material attesting that the 
product, system, or material meet specified requirements.  The 
statements must be dated after the award of this contract, name the 
project, and list the specific requirements which it is intended to 
address.  A type of shop drawing.   
 
  SD-14, Samples:  Samples, including both fabricated and 
unfabricated physical examples of materials, products, and units of 
work as complete units or as portions of units of work.  A type of 
sample.   
 
  SD-15, Color Selection Samples:  Samples of the available choice 
of colors, textures, and finishes of a product or material, presented 
over substrates identical in texture to that proposed for the work.  A 
type of sample.   
 
  SD-16, Sample Panels:  An assembly constructed at the project site 
in a location acceptable to the Contracting Officer and using 
materials and methods to be employed in the work; completely finished; 
maintained during construction; and removed at the conclusion of the 
work or when authorized by the Contracting Officer.  A type of sample.   
 
  SD-17, Sample Installations:  A portion of an assembly or material 
constructed where directed and, if approved, retained as a part of the 
work.  A type of sample.   
 
  SD-18, Records:  Documentation to ensure compliance with an 
administrative requirement or to establish an administrative 
mechanism.  A type of administrative submittal.   
 
  SD-19, Operation and Maintenance Manuals:  Data intended to be 
incorporated in an Operations and Maintenance Manual.  A type of 
administrative submittal.   
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PART 2 PRODUCTS  
 
  Not used.   
 
 
 
PART 3 EXECUTION  
 
 3.1  SUBMITTAL REGISTER INSTRUCTIONS:  Use submittal register form 
for the project's Submittal Register and to track progress of 
submittals as they are processed.   
 
  1. The Government will supply submittal register forms, with 

columns (a) through (d) completed to the extent that will be 
required by the Government.   

 
   Column (a):  Lists each specification section in which a 

submittal is required. 
 
   Column (b):  Lists each submittal description (SD No.  and 

type, e.g.  SD-04, Drawings) required in each specification 
section.  Follow each submittal description with the list of 
material or products to be addressed in each submittal 
description.   

 
   Column (c):  Lists one principle paragraph in specification 

section where a material or product is specified.  This 
listing is only to facilitate submittal reviews.  Do not 
consider entries in column (c) as limiting project 
requirements; do not consider that a blank must be filled in 
by Contractor or the Government.   

 
   Column (d):  Indicates approving authority for each 

submittal.  A "R" indicates approval by ROICC; a "400" 
indicates approval by PWC Code 400; a A/E indicates approval 
by the private company who designs this project; a blank 
indicates approval by QC Manager.   

 
   Column (e):  Indicates, for submittals to be approved by 

Contracting Officer, specific reviewers other than QC 
organization.  This column may or may not be filled out on 
the copy supplied by the Government.   

 
  2. Column (f) through (i) will be used by Contractor, QC 

organization and the Government on their own copies to record 
data established by the Contractor.   
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   Column (f):  As submittals are processed, list a consecutive 
number assigned by Contractor for each group of submittals,  
Place this same number in the appropriate block of "Submittal 
Transmittal Form".  For a resubmission, repeat transmittal 
control number of the original submittal with a suffix; e.g. 
No. 100B" is second resubmission of material originally 
transmitted under No. "100." 

 
   Column (g):  List dates scheduled for approving authority to 

receive submittals.  These dates are the scheduled beginnings 
of submittal review period.  The Contractor proposes these 
dates and the Contracting Officer approves them to establish 
the approved Submittal Register. 

 
   Column (h) and (i):  Use to record Contractor's review when 

forwarding submittals to the QC organization. 
 
  3. Column (j) through column (o) will be used by Contractor, QC 
organization, and the Government on their own copies, in the following 
manner: 
 
 Contractor 
 
  a. Column (j):  Enter date submittal is delivered to QC 

organization if QC Manager is approving authority or to the 
Government via QC organization if Contracting Officer is 
approving authority. 

 
  b. Columns (k) and (l):  No entries are required on Contractor's 

copy. 
 
  c. Columns (m) and (n):  Enter action and date of action by 

approving authority as shown on returned submittal. 
 
  d. Column (o):  Enter date QC organization receives submittal 

from Contractor. 
 
 QC organization  
 
  a. Column (j):  Enter date QC organization receives submittal 

from Contractor. 
 
  b. Columns (k) and (l):  If approving authority is Contracting 

Officer, enter date QC organization forwards certified 
submittal to Contracting Officer. 

 
  c. Columns (m) and (n):  If approving authority is Contacting 

Officer, enter the Government action and date of action as 
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shown on returned submittal.  If approving authority is QC 
Manager, enter QC action and date of action. 

 
  d. Column (o):  Enter date QC organization returns submittal to 

Contractor, regardless of who is approving authority.  If QC 
Manager is approving authority, it is also the date the 
information copy is forwarded to the Government. 

 
 Government 
 
  a. Column (j):  When Contacting Officer is approving authority, 

enter date submittals received from QC organization. 
 
  b. Columns (k) and (l):  When Contracting Officer is approving 

authority, enter date submittal is routed or received from 
specialized reviewer, such as fire protection engineer, 
architect-engineer, etc. 

 
  c. Columns (m) and (n):  When approving authority is Contacting 

Officer, enter the Government action and date of action.  
When approving authority is QC organization, enter QC Manager 
action and date of action, as indicated on information copy 
forwarded by QC organization. 

 
  d. Column (o):  When Contracting Officer is approving authority, 

enter date submittal is returned to Contractor via QC 
organization. 

 
 *** END OF SECTION ***
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OICC FE 4330 / 3-2 (5-85)        CONTRACTOR APPROVED SUBMITTALS (CQC) 

CATALOG CUT / SHOP DRAWING TRANSMITTAL AND APPROVAL                            SUBMITTAL NO. 
PART  I    (FOR CONTRACTOR USE) 

FROM: TO:   
   ROICC 

CONTRACT NO. 

N62836- 
THE FOLLOWING ITEMS ARE SUBMITTED, PER SPECIFICATION SECTION NO. 

ITEM  
NO. 
 (A) 

(USE SEPARATE FORM FOR EACH SPECIFICATION SECTION) 

(B) 
CONTRACTOR ACTION 

(C) 
ROICC  
ACTION 
(D) 

    

    

    

    

    
CONTRACT SPECIFICATIONS REQUIRE FACTORY 

INSPECTION           YES 
               NO  

NEW SUBMITTAL 
                                  RESUBMITTAL  

SIGNATURE  DATE 

PART  II    (FOR ROICC USE) 
FROM: TO:   
   ROICC          

SIGNATURE  DATE 

 
 
 
 
 
 
 
 
 
 
 
 
FROM: TO: 
   ROICC          
ENCLOSURES RETURNED: ACKNOWLEDGEMENT OR DISAPPROVAL INDICATED ABOVE (See Column “D”) 

SIGNATURE DATE 

ACTION CODES: THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED: (A code letter will be inserted for each item in column D section I above.) 
 
 
A. APPROVED AS SUBMITTED                   C. APPROVED EXCEPT AS NOTED ON DRAWINGS. REFER                  E. DISAPPROVED SEE ATTACHED SHEET. 
                                                TO ATTACHED SHEET.  RESUBMISSION REQUIRED.      
 
 
B. APPROVED EXCEPT AS NOTED ON             D. WILL BE RETURNED BY SEPARATE CORROSPONDENCE.                 F. RECEIPT ACKNOWLEDGED. 

DRAWINGS.  RESUBMISSION NOT 
     REQUIRED.            
 
 
NOTE: Approval of item does not relieve the contractor from complying with all the requirements of the contract plans and specifications. 
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OICC FE 4330 / 3 (5-85)                     

CATALOG CUT / SHOP DRAWING TRANSMITTAL AND APPROVAL                       SUBMITTAL NO. 
PART  I    (FOR CONTRACTOR USE) 

FROM: TO:   
   ROICC 

CONTRACT NO. 

N62836- 
THE FOLLOWING ITEMS ARE SUBMITTED FOR REVIEW AND APPROVAL, PER SPECIFICATION SECTION NO. 

ITEM  
NO. 
 (A) 

(USE SEPARATE FORM FOR EACH SPECIFICATION SECTION) 

(B) 

A / E 
Recommendation 

(C) 

ROICC  
ACTION 
(D) 

    

    

    

    

    
CONTRACT SPECIFICATIONS REQUIRE FACTORY 

INSPECTION        YES 
               NO  

NEW SUBMITTAL 
                                  RESUBMITTAL  

SIGNATURE  DATE 

PART  II    (FOR ROICC USE) 
FROM: TO:   
    ROICC  
REQUEST YOU REVIEW ABOVE ITEMS AND MAKE RECOMMENDATION AS REQUIRED IN A/E CONTRACT N62836-         

SIGNATURE  DATE 

PART  III    (FOR DESIGNER USE) 
FROM: TO:   
    ROICC 
ITEM HAS BEEN REVIEWED.  THE FOLLOWING RECOMMENDATION IS MADE AS NOTED ABOVE.  (See Column “C”) 

COMMENTS: 

 
 
 
 
 
 
SIGNATURE  DATE 

PART  IV    (FOR ROICC USE) 

FROM: TO:   
    ROICC          
ENCLOSURES RETURNED: APPROVAL OR DISAPPROVAL INDICATED ABOVE (See Column “D”) 

ACTION CODES: THE FOLLOWING ACTION CODES ARE GIVEN TO ITEMS SUBMITTED: (A code letter will be inserted for each item in column D section I above.) 
 
A.   APPROVED AS SUBMITTED                        C. APPROVED EXCEPT AS NOTED ON DRAWINGS. REFER              E. DISAPPROVED SEE ATTACHED SHEET. 
                                                     TO ATTACHED SHEET.  RESUBMISSION REQUIRED.     
 
B.   APPROVED EXCEPT AS NOTED ON                  D. WILL BE RETURNED BY SEPARATE CORROSPONDENCE.                             
     DRAWINGS.  RESUBMISSION NOT 
     REQUIRED.            
 
NOTE: Approval of item does not relieve the contractor from complying with all the requirements of the contract plans and specifications. 
SIGNATURE DATE 

 



  SUBMITTAL REGISTER (PART A) 
Contract Number N62836-03-C-0176    
Project Title: REPAIR PICNIC AREA AND EROSION, IKEGO 
SPEC 
SECTION 
NO 
 

SD NO. AND TYPE OF 
SUBMITTAL-MATL OR PRODUCTS 

SPEC PARA 
NO. 

CLASSIF
/ APPR 
BY CO* 

GOV OR 
A/E 
REVIEW-
ER 

TRANS 
CONTRO
L NO. 

PLANNED 
SUBMIT-
TAL 
DATE 

(a) (b) (c) (d) (e) (f) (g) 
 

 

 
42-03-0176 

01330 ATTACHMENT-3 

1) 01330 SD-18, Submittal resister 1.2.1.a R    
2) 01450 SD-18, Quality control 

plan 
1.2.1.a R    

3) 01525 SD-13, Accident prevention 
plan  

1.3.1.a  R    

4)  SD-13, Activity hazardous 
analysis    

1.3.1.b  R    

5)  SD-13, Health and safety 
plan   

1.3.1.c  R    

6) 01560 SD-13, Environmental 
protection plan  

1.3.1  R    

7) 01801 SD-08, Notification for 
entering with crane  

1.2.a  R    

8)  SD-13, Certification for 
equipment  

1.2.b  R    

9)  SD-13, Certification for 
operators  

1.2.c  R    

10) Accident report  1.2.d  R    
11)13121 SD-02, Gazebo 1.2.1.a 400    
12) SD-02, Table with benches 1.2.1.b 400    
 
* Notes: Approved by: R: ROICC /400: Code 400 / Blank: QC Manager  
 



  SUBMITTAL RESISTER (PART B) 
Location: Contractor: 
 
CONTRACTOR ACTION APPROVING AUTHORITY ACTION CONTR  
ACT 
CODE 

DATE 
OF 
ACTION 

DATE FWD 
TO APPR 
AUTH/DATE 
RECD 
FROM  
CONTR 

 
 
 
DATE FWD 
TO OTHER 
REVIEWER 

 
 
 
DATE RECD 
FROM OTHER 
REVIEWER 

 
 
 
 
ACT. 
CODE 

 
 
 
DATE 
OF 
ACTION 

MAILED  
TO 
CONTR/ 
RECD 
FROM 
APPR 
AUTH 

 
 
REMARKS 

(h) (i) (j) (k) (l) (m) (n) (o) (p) 
 

 

 
42-03-0176 

01330 Attachment-4 

        1) 
        2) 
        3) 
        4) 
        5) 
        6) 
        7) 
        8) 
        9) 
        10)
        11)
        12)
ACTION CODES: NR: Not Reviewed \AN: Approved as Noted \A: Approved \ 
RR:  Disapproved; Revise and Resubmit (Others may be prescribed by the Transmittal 
Form) 
 
 
 
 
 



 

 
42-03-0176 
01450-1 

 SECTION 01450 
 
 QUALITY CONTROL  
 
PART 1 GENERAL  
 
 1.1  REFERENCES:  The publications listed below form a part of this 
specification to the extent referenced.  The publications are referred 
to in the text by the basic designation only.   
 
 1.1.1  Japanese Science and Technology Agency Publication: 
 
  2000-2001  List of Testing Laboratories 
     (Zen-koku Shiken Kenkyu Kikan Meikan) 
 
  June 2000  NAVFAC P-445 Construction Control Quality 

Management Program  
 
 1.2  SUBMITTALS:  Submit the following in accordance with Section 
01330, "Submittal Procedures."  
 
 1.2.1  SD-18, Records:   
 
  a. Quality Control (QC) Plan:  Submit a QC plan within 15 

calendar days after the date of Award.   
 
 1.3  INFORMATION FOR THE CONTRACTING OFFICER:  Deliver the following 
to the Contracting Officer: 
 
  a. Combined Contractor Production Report(2 sheet, ATTACHMENT-1 

and 2)/Contractor Quality Control Report (2 sheets, 
ATTACHMENT-3 and 4):  Original, by 10:00 AM the next working 
day after each day that work is performed;  

 
  b. Field Test Reports:  1 copy, within 2 working days after the 

test is performed, attached to the Contractor Quality Control 
Report;  

 
  c. Monthly Summary Report of Tests:  1 copy attached to the 

Contractor Quality Control Report;  
 
  d. Testing Plan and Log (1 sheet, ATTACHMENT-11):  1 copy, at 

the end of each month;  
 
  e. Rework Items List (1 sheet, ATTACHMENT-10):  1 copy, by the 

last working day of the month  
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  f. QC Meeting Minutes:  1 copy, within 2 working days after the 

meeting and;  
 
  g. QC Certifications:  As required by paragraph 1.10, entitled 

"QC CERTIFICATIONS."  
 
  h. Monthly man-hour report  
 
 1.4  QC PROGRAM REQUIREMENTS:  Establish and maintain a QC program 
as described in this section.  The QC program consists of a QC 
Organization, a QC Plan, a Coordination and Mutual Understanding 
Meeting, three phases of control, submittal review and approval, 
testing, and QC certifications and documentation necessary to provide 
materials, equipment, workmanship, fabrication, construction and 
operations which comply with the requirements of this Contract.  The 
QC program shall cover on-site and off-site work and shall be keyed to 
the work sequence.   
 
 1.4.1  Preliminary Work Authorized Prior to Approval:  The only work 
that is authorized to proceed prior to the approval of the QC Plan is 
mobilization of storage and office trailers, temporary utilities, and 
surveying.   
 
 1.4.2  Approval:  Approval of the QC Plan is required prior to the 
start of construction.  The Contracting Officer reserves the right to 
require changes in the QC Plan and operations as necessary to ensure 
the specified quality of work.  The Contracting Officer reserves the 
right to interview any member of the QC organization at any time in 
order to verify the submitted qualifications.   
 
 1.4.3  Notification of Changes:  Notify the Contracting Officer, in 
writing, of any proposed change, including changes in the QC 
organization personnel, a minimum of seven calendar days prior to a 
proposed change.  Proposed changes must be approved by the Contracting 
Officer.   
 
 1.5  QC ORGANIZATION: 
 
 1.5.1  QC Manager:   
 
 1.5.1.1  Duties:  Provide a QC Manager at the work site to implement 
and manage the QC program.  If the Contractor requests approval from 
the Contracting Officer, the QC Manager may perform the duties of 
project superintendent. 
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 The QC Manager is required to be on the job site while work is in 
progress, and to attend the Coordination and Mutual understanding 
Meeting, conduct the QC meetings, perform the three phases of control, 
perform submittal review, perform submittal approval, ensure testing 
is performed and provide QC certifications and documentation required 
in this Contract.  The QC Manager is responsible for managing and 
coordinating the three phases of control and documentation performed 
by Testing Laboratory personnel and any other inspection and testing 
personnel required by this contract.  The QC Manager shall provide the 
documentation at the meeting in the form of meeting minutes on the 
prescribed forms covering the topics which the attendees are scheduled 
to discuss at the meeting.  
 
 1.5.1.2  Qualifications:  An individual with a minimum of 5 years 
experience as a superintendent, inspector, QC Manager, project 
manager, or construction manager on similar size or larger and type 
construction contracts which included the major trades that are part 
of this Contract or equivalent qualification approved by the local 
law.   
 
 1.5.1.3  Construction Quality Management Training:  In addition to  
the above experience requirements, the QC manager shall have attended 
and completed ROICC Yokosuka's "Construction Quality Management (CQM)" 
course or equivalent.  If the QC Manager does not have a current 
certification, they shall obtain CQM course certification after the 
award.  Submit the proof of completion of the course to the 
Contracting Officer attached to his QC plan.  
 
 1.5.2  Alternate QC Manager Duties and Qualifications:  Designate an 
alternate for the QC Manager at the work site to serve in the event of 
the designated QC Manager's absence i.e. vacation, illness, only.  The 
period of absence may not exceed two weeks at one time, and not more 
than 30 workdays during a calendar year.  The qualification 
requirements for the Alternate QC Manager shall be the same as for the 
QC manager.  Alternate QC manager shall not routinely fill in for QC 
manager to leave the job site.  
 
 1.5.3  INTERPRETER:  The Contractor shall furnish the service of an 
interpreter on the job.  This interpreter shall have strong knowledge 
of the English language in terms of writing, listening, speaking and 
reading skills.  Interpreter's English skills shall also be well 
suited to the construction industry.  If at any time the Contracting 
Officer feels the Contractor's interpreter is unable to perform the 
duties required of him/her, the Contracting Officer will ask for 
his/her immediate replacement.  When the QC manager or the project 
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superintendent talks with the Government people, the interpreter shall 
be accompanied with his/her.  
 
 1.5.4  Submittal Reviewers:  Duties and Qualifications:  Provide 
Submittal Reviewers, qualified in the disciplines being reviewed, to 
review and certify that the submittals meet the requirements of this 
Contract prior to certification or approval by the QC Manager.   
 
Each submittal shall be reviewed by an individual, with 5 years of 
construction experience in similar size and type.  
 
 1.6  QUALITY CONTROL (QC) PLAN:   
 
 1.6.1  Requirements:  Provide for approval by the Contracting 
Officer, a QC plan submitted with pages numbered sequentially that 
covers, both on-site and off-site work and includes, the following:   
 
  a. A table of contents listing the major sections identified 

with tabs in the following order:   
 
   I.  QC ORGANIZATION  
   II. NAMES AND QUALIFICATIONS  
   III. DUTIES, RESPONSIBILITY AND AUTHORITY OF QC PERSONNEL  
   IV.  OUTSIDE ORGANIZATIONS  
   V. APPOINTMENT LETTERS  
   VI. SUBMITTAL PROCEDURES AND INITIAL SUBMITTAL REGISTER  
   VII. TESTING LABORATORY INFORMATION VIII.  TESTING PLAN AND 

LOG  
   IX.  PROCEDURES TO COMPLETE REWORK ITEMS  
   X.  DOCUMENTATION PROCEDURES  
   XI. QUALITY CONTROL CHECKLIST  
   XII. PERSONNEL MATRIX  
 
  b. A chart showing the QC organizational structure and its 

relationship to the production side of the organization.   
 
  c. Names and qualifications, in resume format, for each person 

in the QC organization.   
 
  d. Duties, responsibilities and authorities of each person in 

the QC organization.   
 
  e. A listing of outside organizations such as, architectural and 

consulting engineering firms that will be employed by the 
Contractor and a description of the services these firms will 
provide.   
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  f. A letter signed by an officer of the firm appointing the QC 

Manager and stating that he/she is responsible for managing 
and implementing the QC program as described in this 
contract.  Include in this letter the QC Manager's authority 
to direct the removal and replacement of non-conforming work. 

 
  g. Procedures for reviewing, approving and managing submittals.  

Provide the names of the persons in the QC organization 
authorized to review and certify submittals prior to 
approval.  Provide the initial submittal or the Submittal 
Register as specified in Section 01330, "Submittal 
Procedures."  

 
  h. Testing laboratory information required by the paragraphs 

entitled "Testing Laboratory Requirements", as applicable.   
 
  i. A Testing Plan and Log that includes the tests required, 

referenced by the specification paragraph number requiring 
the test, the frequency, and the person responsible for each 
test.   

 
  j. Procedures to identify, record, track and complete rework 

items.   
 
  k. Documentation procedures, including proposed report formats. 

(ATTACHMENT-5 and -6) 
   
 
  l. A Quality Control Checklist that includes: 
 
   -  List of definable features of work, following the order 

of specification sections.  Definable feature of work is 
a task which is separate and distinct from other tasks, 
and requires separate control procedures.  It could be 
identified by different trades or disciplines, or by 
separate work activities.  Although each section may 
generally be considered as a definable feature of work, 
there are frequently more than one definable feature 
under a particular section.  This list will be agreed 
upon during the coordination and mutual understanding 
meeting. 

 
   - List of construction contract numbers assigned to each 

preparatory, initial and follow-up phases for each 
definable feature of work in the construction schedule;  
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   -  Schedule showing planned and actual dates of the 

preparatory, initial and follow-up phases for each 
definable feature of work, including testing and any 
other inspection required by this contract; and  

 
   -  Procedures to be followed in preparatory, initial and 

follow-up phases. 
 
 1.7  THREE PHASES OF CONTROL:  The Three Phases of Control shall 
adequately cover both on-site and off-site work and shall include the 
following for each definable features of work.   
 
 1.7.1  Preparatory Phase:  Notify the Contracting Officer at least 2 
work days in advance of each preparatory phase.  Conduct the 
preparatory phase with the superintendent, the foreman responsible for 
the definable feature, and the Government construction representative.  
The Contractor shall provide documentation at the meeting in the form 
of meeting minutes on the prescribed forms covering the topics to be 
discussed.  Document the results of the preparatory phase actions in 
the daily Contractor Quality Control Report and in the Quality Control 
Checklist (ATTACHMENT-7 and -8).  Perform the following prior to 
beginning work on each definable feature of work:   
 
  a. Review each paragraph of the applicable specification 

sections;  
 
  b. Review the Contract drawings;  
 
  c. Verify that appropriate shop drawings and submittals for 

materials and equipment have been submitted and approved.  
Verify receipt of approved factory test results, when 
required;  

 
  d. Review the testing plan and ensure that provisions have been 

made to provide the required QC testing;  
 
  e. Examine the work area to ensure that the required preliminary 

work has been completed;  
 
  f. Examine the required materials, equipment and sample work to 

ensure that they are on hand and conform to the approved shop 
drawings and submitted data;  

 
  g. Review the safety plan and appropriate activity hazard 

analysis to ensure that applicable safety requirements are 
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met, and that required Material Safety Data Sheets (MSDS) are 
submitted; and  

 
  h. Discuss construction methods and the approach that will be 

used to provide quality construction through problem 
avoidance for each definable feature of work.   

 
 1.7.2  Initial Phase:  Notify the Contracting Officer at least 5 
work days in advance of each initial phase.  When construction crews 
are ready to start work on a definable feature of work, conduct the 
initial phase with the superintendent, and the foreman responsible for 
that definable feature of work.  Observe the initial segment of the 
definable feature of work to ensure that the work complies with 
Contract requirements.  Document the results of the initial phase in 
the daily Contractor Quality Control Report and in the Quality Control 
Checklist (ATTACHMENT-9).  Repeat the initial phase for each new crew 
to work on-site, or when acceptable levels of specified quality are 
not being met.  Perform the following for each definable feature of 
work:  
 
  a. Establish the quality of workmanship required;  
 
  b. Resolve conflicts;  
 
  c. Review the Safety Plan and the appropriate activity hazard 

analysis to ensure that applicable safety requirements are 
met; and  

 
  d. Ensure that testing is performed by the approved laboratory.   
 
 1.7.3  Follow-Up Phase:  Perform the following for on-going work 
daily, or more frequently as necessary until the completion of each 
definable feature of work and document in the daily Contractor Quality 
Control Report and in the Quality Control Checklist:   
 
  a. Ensure the work is in compliance with Contract requirements;  
 
  b. Maintain the quality of workmanship required;  
 
  c. Ensure that testing is performed by the approved laboratory; 

and  
 
  d. Ensure that rework items are being corrected.   
 



 

 
42-03-0176 
01450-8 

 1.7.4  Notification of Three Phases of Control for Off-Site Work:  
Notify the Contracting Officer at least two weeks prior to the start 
of the preparatory and initial phases.   
 
 1.8  SUBMITTAL REVIEW AND APPROVAL :  Procedures for submission, 
review and approval of submittals are described in Section 01330, 
"Submittal Procedures."  
 
 1.9  TESTING:  Except as stated otherwise in the specification 
sections, perform sampling and testing required under this Contract.   
 
 1.9.1  Testing Laboratory Requirements:  Provide an independent 
testing laboratory which is listed on "List of Testing Laboratories 
(Zen-koku Shiken Kenkyu Kikan Meikan)". 
 
 1.9.2  Inspection of Testing Laboratories:  Prior to approval of 
non-listed laboratories, the proposed testing laboratory facilities 
and records may be subject to inspection by the Contracting Officer.  
Records subject to inspection include equipment inventory, equipment 
calibration dates and procedures, library of test procedures, audit 
and inspection reports by agencies conducting laboratory evaluations 
and certifications, testing and management personnel qualifications, 
test report forms, and the internal QC procedures.   
 
 1.9.3  Capability Check:  The Contracting Officer retains the right 
to check laboratory equipment in the proposed laboratory and the 
laboratory technician's testing procedures, techniques, and other 
items pertinent to testing, for compliance with the standards set 
forth in this Contract.   
 
 1.9.4  Test Results:  Cite applicable Contract requirements, tests 
and analytical procedures used.  Provide actual results and include a 
statement that the item tested or analyzed conforms or fails to 
conform to specified requirements.  If item fails to conform, notify 
Contracting Officer immediately.  Conspicuously stamp the cover sheet 
for each report in large red letters "CONFORMS" or "DOES NOT CONFORM" 
to the specification requirements, whichever is applicable.  Test 
results shall be signed by a testing laboratory representative 
authorized to sign certified test reports.  Furnish the signed reports 
with stamp, certifications, and other documentation to the Contracting 
Officer via the QC Manager.  Furnish a summary report of field tests 
at the end of each month.  Attach a copy of the summary report to the 
last daily Contractor Quality Control Report of each month.   
 
 1.9.5  Test Reports and Monthly Summary Report of Tests:  The QC 
Manager shall furnish the signed reports, certifications, and a 
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summary report of field tests at the end of each month to the 
Contracting Officer.  Attach a copy of the summary report to the last 
daily Contractor Quality Control Report of each month.   
 
 1.10  QC CERTIFICATIONS:   
 
 1.10.1  Contractor Quality Control Report Certification:  Each 
Contractor Quality Control Report shall contain the following 
statement:  "On behalf of the Contractor, I certify that this report 
is complete and correct and equipment and material used and work 
performed during this reporting period is in compliance with the 
contract drawings and specifications to the best of my knowledge, 
except as noted in this report".   
 
 1.10.2  Invoice Certification:  Furnish a certificate to the 
Contracting Officer with each payment request, signed by the QC 
Manager, attesting that as-built drawings are current and attesting 
that the work for which payment is requested, including stored 
material, is in compliance with contract requirements.   
 
 1.10.3  Completion Certification:  Upon completion of work under 
this Contract, the QC Manager shall furnish a certificate to the 
Contracting Officer attesting that "the work has been completed, 
inspected, tested and is in compliance with the Contract".   
 
 1.11  DOCUMENTATION:  Maintain current and complete records of on-
site and off-site QC program operations and activities.   
 
 1.11.1  Contractor Production Report:  Reports are required for each 
day that work is performed and shall be attached to the Contractor 
Quality Control Report prepared for the same day.  Account for each 
calendar day throughout the life of the Contract.  The reporting of 
work shall be identified by terminology consistent with the 
construction schedule.  Contractor Production Reports are to be 
prepared, signed and dated by the project superintendent and shall 
contain the following information:   
 
  a. Date of report, report number, name of contractor, Contract 

number, title and location of Contract and superintendent 
present.   

 
  b. Weather conditions in the morning and in the afternoon 

including maximum and minimum temperatures.   
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  c. A list of Contractor and subcontractor personnel on the work 
site, their trades, employer, work location, description of 
work performed and hours worked.   

 
  d. A list of job safety actions taken and safety inspections 

conducted.  Indicate that safety requirements have been met 
including the results on the following:   

 
   -  Was a job safety meeting held? (If YES, attach a copy of 

the meeting minutes.)  
 
   - Were there any lost time accidents? (If YES, attach a 

copy of the completed OSHA report.)  
 
   -  Was crane/trenching/scaffold/high voltage 

electrical/high work done? (If YES, attach a statement 
or checklist showing inspection performed.)  

 
   -  Was hazardous material/waste released into the 

environment? (If YES, attach a description of meetings 
held and accidents that happened.)  

 
  e. A list of equipment/material received each day that is 

incorporated into the job.   
 
  f. A list of construction and plant equipment on the work site 

including the number of hours used, idle and down for repair.  
  g. Include a "remarks" section in this report which will contain 

pertinent information including directions received, problems 
encountered during construction, work progress and delays, 
conflicts or errors in the drawings or specifications, field 
changes, safety hazards encountered, instructions given and 
corrective actions taken, delays encountered and a record of 
visitors to the work site.   

 
 1.11.2  Contractor Quality Control Report:  Reports are required for 
each day that work is performed and for every seven consecutive 
calendar days of no-work and on the last day of a no-work period.  
Account for each calendar day throughout the life of the Contract.  
The reporting of work shall be identified by terminology consistent 
with the construction schedule.  Contractor Quality Control Reports 
are to be prepared, signed and dated by the QC Manager and shall 
contain the following information:   
 
  a. Identify the control phase and the definable feature of work.  
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  b. Results of the Preparatory Phase meetings held including the 
location of the definable feature of work and a list of 
personnel present at the meeting.  Indicate in the report 
that for this definable feature of work, the drawings and 
specifications have been reviewed, submittals have been 
approved, materials comply with approved submittals, 
materials are stored properly, preliminary work was done 
correctly, the testing plan has been reviewed, and work 
methods and schedule have been discussed.   

 
  c. Results of the Initial Phase meetings held including the 

location of the definable feature of work and a list of 
personnel present at the meeting.  Indicate in the report 
that for this definable feature of work the preliminary work 
was done correctly, samples have been prepared and approved, 
the workmanship is satisfactory, test results are acceptable, 
work is in compliance with the Contract, and the required 
testing has been performed and include a list of who 
performed the tests.   

 
  d. Results of the Follow-up Phase inspections held including the 

location of the definable feature of work.  Indicate in the 
report for this definable feature of work that the work 
complies with the Contract as approved in the Initial Phase, 
and that required testing has been performed and include a 
list of who performed the tests.   

 
  e. Results of the three phases of control for off-site work, if 

applicable, including actions taken.   
 
  f. List the rework items identified, but not corrected by close 

of business.   
 
  g. List the rework items corrected from the rework items list 

along with the corrective action taken.   
 
  h. Include a "remarks" section in this report which will contain 

pertinent information including directions received, quality 
control problem areas, deviations from the QC plan, 
construction deficiencies encountered, QC meetings held, 
acknowledgement that as-built drawings have been updated, 
corrective direction given by the QC Organization and 
corrective action taken by the Contractor.   

 
  i. Contractor Quality Control Report certification.   
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 1.11.3  Testing Plan and Log:  As tests are performed, the QC 
Manager shall record on the "Testing Plan and Log" the date the test 
was conducted, the date the test results were forwarded to the 
Contracting Officer, remarks and acknowledgment that an Contracting 
Officer approved testing laboratory was used.  Attach a copy of the 
updated "Testing Plan and Log" to the last daily Contractor Quality 
Control Report of each month.   
 
 1.11.4  Rework Items List:  The QC Manager shall maintain a list of 
work that does not comply with the Contract, identifying what items 
need to be reworked, the date the item was originally discovered, and 
the date the item was corrected.  There is no requirement to report a 
rework item that is corrected the same day it is discovered.  Attach a 
copy of the "Contractor Rework Items List" to the last daily 
Contractor Quality Control Report of each month.  The Contractor shall 
be responsible for including on this list items needing rework 
including those identified by the Contracting Officer.   
 
 1.11.5  As-Built Drawings:  The QC Manager is required to review the 
as-built drawings to ensure that as-built drawings are kept current on 
a daily basis and marked to show deviations which have been made from 
the Contract drawings, and to keep them at all times during work 
performance.  The QC Manager shall initial each deviation and each 
revision.  Upon completion of work, the QC Manager shall furnish a 
certificate attesting to the accuracy of the as-built drawings prior 
to submission to the Contracting Officer.   
 
 1.11.6  Report Forms:  All reports shall be provided to the 
Contracting Officer in computer-generated or typewriter written.  
Electronic copies of these forms are available upon request from the 
ROICC Office.  No hand-written reports will be accepted.  The 
following forms, which are attached at the end of this section, are 
acceptable for providing the information required by the paragraph 
entitled "Documentation".  While use of these specific formats are not 
required, any other format used shall contain the same information:   
 
  a. Combined Contractor Production Report and Contractor Quality 

Control Report (1 sheet), with separate continuation sheet.   
 
  b. Testing Plan and Log.   
 
  c. Deficiency Status Log (Rework Items List).  
 
 1.12  NOTIFICATION ON NON-COMPLIANCE:  The Contracting Officer will 
notify the Contractor of any detected non-compliance with the 
foregoing requirements.  The contractor shall take immediate 
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corrective action after receipt of such notice.  Such notice, when 
delivered to the Contractor at the work site, shall be deemed 
sufficient for the purpose of notification.  If the Contractor fails 
or refuses to comply promptly, the Contracting Officer may issue an 
order stopping all or part of the work until satisfactory corrective 
action has been taken.  No part of the time lost due to such stop 
orders shall be made the subject of claim for extension of time for 
excess costs or damaged by the Contractor.  
 
  
 
PART 2 PRODUCTS and PART 3 EXECUTION  
 
 
   Not used.   
 
 
 *** END OF SECTION *** 
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CONTRACTOR PRODUCTION REPORT 
 

(ATTACH ADDITIONAL SHEETS IF NECESSARY) 
DATE 

CONTRACT NO TITLE AND LOCATION REPORT NO 
 

CONTRACTOR SUPERINTENDENT  

AM WEATHER PM WEATHER MAX TEMP     F MIN TEMP            F 

WORK PERFORMED TODAY 
 Schedule 
Activity No. 

          WORK LOCATION AND DESCRIPTION 
  

        EMPLOYER NUMBER             TRADE      HRS 

       
      
      
      
      
      
      
      
      
      

WAS A JOB SAFETY MEETING HELD THIS DATE?                      YES   NO TOTAL WORK HOURS ON JCB SITE  

(if YES attach copy of the meeting minutes)  THIS DATE, INCL CONT SHEETS  
WERE THERE ANY LOST TIME ACCIDENTS THIS DATE? ?     YES   NO  

 

(if YES attach copy of completed OSHA report)  CUMLATIVE TOTAL OF WORK 

 

WAS CRANE/MANLIFT/TRENCHING/SCAFFOLD/HV ELEC/HIGH WORK/HAZMAT WORK DONE?        YES   NO HOURS FROM PREVIOUS REPORT  

if YES attach statement or check list showing inspection performed.)  TOTAL WORK HOURS FROM  
WAS HAZARDOUS MATERIAL/WASTE RELEASED INTO THE ENVIRONMENT? ?     YES   NO START OF CONSTRUCTION  

(If YES attach description of incident and proposed action.) 
 

  

Schedule LIST SAFETY ACTIONS TAKEN TODAY/SAFETY INSPECTIONS CONDUCTED 
Activity No.  

               SAFETY REQUIREMENTS 
     

HAVE BEEN MET 
  
  
  

EQUIPMENT/MATERIAL RECEIVED TODAY TO BE INCORPORATED IN JOB (INDICATE SCHEDULE ACTIVITY NUMBER) 
Schedule Submittal # Description of Equipment/Material Received 

Activity No.   
   
   
   
   
   

CONSTRUCTION AND PLANT EQUIPMENT ON JOB SITE TODAY.  INDICATE HOURES USED AND SCHEDULE ACTIVITY NUMBER 

    Owner Description of Construction Equipment Used Today (incl Make and Model) Hours Used Schedule 
Activity No.    
   
   
   
   
   
   

Schedule REMARKS 
Activity No.  

  

  

  

  

  

  

 
 

 

   CONTRACTOR/SUPERINTENDENT                                    DATE  

      COMBINED FORM 01450-1 (9/98)                                                                                                                                                               SHEET             OF 
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CONTRACTOR PRODUCTION REPORT 
 

(CONTINUATION SHEET) 

 
DATE 

CONTRACT NO TITLE AND LOCATION REPORT NO 

WORK PEFRFORMED TODAY 
Schedule 
Activity No. 

WORK LOCATION AND DESCTIOTION EMPLOYER NUMBER TRADE HRS 

      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
      
Schedule 
Activity No. 

LIST SAFETY ACTIONS TAKEN TODAY / SAFETY INSPECTIONS CONDUCTED 

  

  

  

  

  

EQUIPMENT / MATERIAL RECEIVED TADAY TO BE INCORPORATED IN JOB (INDICATE SCHEDULE ACTIVITY NUMBER) 
Submittal # Description of Equipment / Material Received Schedule 

Activity No. 
  

   
   
   
   
   
   
   
   
CONSTRUCTION AND PLANT EQUIPMENT ON JOB SITE TODAY. INDICATE HOURS USED AND SCHEDULE ACTIVITY NUMBER.  
Schedule 
Activity No. 

Owner Description of Equipment Used Today (incl Make and Model) Hours Used 

    
    
    
    
    
    
    
    
Schedule 
 
Activity No. 

REMARKS 

  
  
  
  
  
  
  

INCLUDE PERSONNEL WOEK HOURS IN THE WORK PERFORMED SECTION ON THEIS SHEET 
 

INTO THE FRONT CONTRACTOR PRODUCTION REPORT 
CONBINED FORM 01450-3 (9/98)                                                                                                                                                                 SHEET         OF 
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DATE CONTRACTOR QUALITY CONTROL REPORT 

 

(ATTACH ADDITIOAL SHEETS IF NECESSARY) REPORT NO 
 
PHASE 

 
CONTRA CT NO 

CONTRACT TITLE 

WAS PREPARATORY PHASE WORK PREFORMED TODAY?                                                                  YES      NO     
 

 IF YES, FILL OUT AND ATTACH SUPPLEMENTAL PREPARATORY PHASE CHECK LIST 
Schedule 
Activity No. 

                Definable Feature of work Index # 

   

   

   PR
EP

A
R

A
TI

O
N

 

   

WAS INITIAL PHASE WORK PERFORMED TODAY?                                                                                 YES      NO     
IF YES, FILL OUT AND ATTACH SUPPLEMENTAL PREPARATORY PHASE CHECK LIST 
Schedule 
Activity No. 

               Definable Feature of work Index # 

   
   
   

IN
IT

IA
L 

   

WORK COMPLIES WITH CONTRACT AS APPROVED DURING INITINAL PHASE?                                                                YES      NO     
WORK COMPLIES WIRH SAFETY REQUIREMENTS?                                                                                                               YES      NO     
Schedule                Definable Feature of work 
Activity No.                Section, Location and List of Personnel Present 
  
  
  
  
  
  
  
  
  
  

FO
LL

O
W

-U
P 

  
REWORK ITEMS IDINTIFIED TODAY (NOT CORRECTED BY CLOSE OF BUSINESS) REWORK ITEM CORRECTED TODAY (FROM REWORK ITEMS LIST) 

Schedule   
Activity No. Description 

Schedule 
Activity No. Description 

    
    
    

REMARKS (Also Explain Any follow-up Phase Checklist From Above  That Was Answered "No"), Manuf. Rep On-Site, etc 
Schedule  

Activity No. Description 

  
  
  
  
  

  
 
On behalf  of  the contractor, I certify that this report is complete and correct and equipment and material 
Used  and work performed during this reporting period is in compliance with the contract drawings and  
Specifications to the best of my knowledge except as noted in this report. 
 

AUTHORIZED QC MANAGER SITE                                                                     DATE 

 

GOVERNMENT QUALITY ASSURANCE REPORT DATE 

QUALITY ASSURANCE REPRESENTATIVES REMARKS ANOTHER EXCEPTIONS TO THE REPORT 

 GOVERNMENT QUALITY ASSURANCE MANAGER                                          DATE 

COMBINED FORM 01450-1 (9/98)                                                                                    (BACK)                                                           SHEET                               OF 
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DATE CONTRACTOR QUALITY CONTROL REPORTS 
(CONTINUATION SHEET) 

(ATTACH ADDITIONAL SHEET IF NECESSARY) REPORT NO. 
 
PHASE 

 

CONTRACT NO 
 

CONTRACT TITLE 
WAS INITIAL PHASE WORK PREFORMED TODAY? YES     NO      

IF YES, FILL OUT AND ATTACH SUPPLEMENTAL INITIAL PHASE CHECKLIST. 

Schedule 
Activity No. Definable Feature of Work 
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REMARKS (Also Explain Any Checklist Item From Above That Answered "NO"). Manufacturer’s Rep. On-site, etc. 
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Activity No. 

 
Description 
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DATE CONTRACTOR QUALITY CONTROL REPORTS 
(CONTINUATION SHEET) 

(ATTACH ADDITIONAL SHEET IF NECESSARY) REPORT NO. 
 
PHASE 

 

CONTRACT NO 
 

CONTRACT TITLE 
WAS PREPARATORY PHASE WORK PREFORMED TODAY? YES     NO      

IF YES, FILL OUT AND ATTACH SUPPLEMENTAL PREPARATORY PHASE CHECKLIST. 
Schedule 
Activity No. Definable Feature of Work 
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Activity No. 

 
Description 
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DATE CONTRACTOR QUALITY CONTROL REPORTS 
(CONTINUATION SHEET) 

(ATTACH ADDITIONAL SHEET IF NECESSARY) REPORT NO. 
 
PHASE 

 

CONTRACT NO 
 

CONTRACT TITLE 
WORK COMPLIES WITH CONTRACT AS APPROVED SURING INITIAL PHASE 
 

WORK CONPLIES WITH SAFETY REQUIREMENTS? 
YES      NO     
YES      NO     

Schedule 
Activity No. 

               Description of Work, Testing Performed By Whom, Definable of Work, Specification 
            Section, Location and List of Personnel Present 
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SPEC SECTION DATE PREPARATORY PHASE CHECKLIST 

(CONTINUED ON SECOND PAGE) Enter Spec Section # Here Enter Date (DD/MMM/YY) 
CONTRACT NO DEFINABLE FEATURE OF WORK SCHEDULE ACT NO. INDEX # 

Enter Cnt# Here Enter DFOW Here Enter Sched Act ID Here Enter Index# Here 
GOVERNMENT REP 
NOTIFIED _____ HOURS IN ADVANCE: YES     NO     

NAME POSITION COMPANY/GOVERNMENT 
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SO
N

N
EL

 P
R

ES
EN

T 

   

REVIEW SUBMITTALS AND/OR SUBMITTAL REGISTER.  HAVE ALL SUBMITTALS BEEN APPROVED? YES     NO     

IF NO, WHAT ITEMS HAVE NOT BEEN SUBMITTED?  

 

 

ARE ALL MATERIALS ON HAND? YES     NO     
IF NO, WHAT ITEMS ARE 
MISSING?  

 

 

CHECK APPROVED SUBMITTALS AGAINST DELIVERED MATERIAL.  (THIS SHOULD BE DONE AS MATERIAL ARRIVES.) 

COMMENTS:  

 

SU
B

M
IT

TA
LS

 

 

ARE MATERIALS STORED PROPERLY? YES     NO     

IF NO, WHAT ACTION IS TAKEN?  
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A
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R
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L 

ST
O
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A

G
E 

 

REVIEW EACH PARAGRAPH OF SPECIFICATIONS.  

 

 

 

DISCUSS PROCEDURE FOR ACCOMPLISHING THE 
WORK.  

 

 

 

CLARIFY ANY DIFFERENCES.  
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ENSURE PRELIMINARY WORK IS CORRECT AND PERMITS ARE ON FILE. 

IF NOT, WHAT ACTION IS TAKEN?  
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IDENTIFY TEST TO BE PERFORMED, FREQUENCY, AND BY 
WHOM.  

 

 

 

WHEN REQUIRED?  

 

 

 

WHERE REQUIRED?  

 

 

 

REVIEW TESTING PLAN.  

 

 

 

HAS TEST FACILITIES BEEN 
APPROVED?  

 

 

TE
ST

IN
G

 

 

ACTIVITY HAZARD ANALYSIS APPROVED? YES     NO      

REVIEW APPLICABLE PORTION OF EM 385-1-1.  

 

 

 

SA
FE

TY
 

 

NAVY/ROICC COMMENTS DURING MEETING. 
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OTHER ITEMS OR REMARKS: 
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INITIAL PHASE CHECK LIST 
SPEC SECTION DATE 

CONTRACT NO DEFINABLE FEATURE CHECK SCHEDULE ACT NO INDEX# 

GOVERNMENT REP NOTIFIED _____HOURS IN ACVANCE :                        YES         NO     
NAME POSITION COMPANY GOVERNMENT 
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IDENTIFY FULL COMPLIANCE WITH PROCEDURES IDENTIFIED AT PREPARATORY.  CORDINATE PLANS 

SPECIFICATIONS AND SUBMITTALS 

COMMENTS:  
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ENSURE PRELIMINARY WORK IS COMPLETE AND CORRECT.. IF NOT, WHAT ACTION IS TAKEN? 
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ESTABLISH LEVEL OF WORKMANSHIP 

WHRE IS WORK LOCATED?  

 

 

IS SAMPLE PANEL REQUIRED?                                                                         YES        NO    

WILL THE INITIAL WORK BE CONSIDERED AS A SAMPLE?                              YES       NO     
(IF YES, MAINTAIN IN PRESENT CONDITION AS LONG AS POSSIBLE AND DESCRIVE LOCATIONOF SAMPLE) 

 

 
W
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R
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 H
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RESOLVE ANY DIFFERENCE 

COMMENTS:  

 

 

 

 R
ES

O
LU

TI
O

N
 

 

REVIEW JOB CONDITION USING EM 385-1-1 AND JOB HAZARD ANALYSYS 
COMMENTS:  
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K 
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                  REV DATE: 9/98                                                                                                                                       SHEET               OF 

 
 



 

42-03-0176 
01450-ATTACHMENT-10 

 
 

   

D
AT

E 
 

C
O

M
PL

ET
ED

 

                             

    
R

ES
O

LU
TI

O
N

 

                            

SH
EE

T 
   

   
   

   
   

  O
F 

   

AC
TI

O
N

 T
AK

EN
 

 

BY
 T

H
E 

Q
C

 M
AN

AG
ER

                              

C
O

N
TR

AC
T 

R
EQ

U
IR

EM
EN

T 
(S

pe
c.

 S
ec

tio
n 

an
d 

Pa
r.N

o.
D

ra
w

in
g 

N
o.

 
An

d 
D

et
ai

l N
o.

, e
tc

.)                              

 

 

    
D

ES
C

R
IP

TI
O

N
 

                            

  

   

D
AT

E 
 

ID
EN

TI
FI

ED
 

  

                            

    

R
EW

O
R

K
 IT

EM
S 

LI
ST

 
 C

on
tra

ct
or

 N
o.

 a
nd

 T
itl

e:
 

   C
on

tra
ct

or
: 

    
N

U
M

BE
R

 

                            

42
96

3/
3 

9/
98

 

 
 



 

42-03-0176 
01450-ATTACHMENT-11 

 

     
R

EM
A

R
K

S 

                               

  C
O

N
TR

A
C

TO
R

 

  
D

A
TE

  
FO

R
W

A
R

D
ED

 
TO

 
C

O
N

TR
. O

FF
. 

                               

    
D

A
TE

 
C

O
M

PL
ET

ED
                                

O
FF

 
SI

TE
                                

 
LO

C
A

TI
O

N
 

O
F 

TE
ST

 

O
N

 
SI

TE
                                

     
TE

ST
ED

 B
Y 

                               

     SA
M

PL
ED

 B
Y                                

 N
O

                                

PR
O

JE
C

T 
TI

TL
E 

A
N

D
 L

O
C

A
TI

O
N

 

A
C

C
R

ED
IT

ED
/ 

A
PR

O
VE

D
 

LA
B

 

 YE
S 

                               

     
TE

ST
 R

EQ
U

IR
ED

 

                               

   
IT

EM
  

O
F 

W
O

R
K

                                

  

   
   

   
   

   
   

   
   

   
T

E
S

T
IN

G
 P

LA
N

 A
N

D
 L

O
G

 

   
C

O
N

TR
A

C
T 

N
U

M
B

ER
 

 
SP

EC
IF

IC
A

TI
O

N
 

SE
C

TI
O

N
 

A
N

D
 

 P
A

R
A

G
R

A
PH

 
N

U
M

B
ER

 

                               

 



 
42-03-0176 
01525-1 

 
SECTION 01525 

 
SAFETY REQUIREMENTS 

 
 
PART 1 GENERAL 
 
 1.1 REFERENCES:  The publications listed below form a part of this 
specification to the extent referenced.  The publications are referred 
to in the text by the basic designation only.   
 
 1.1.1  AMERICAN NATIONAL STANDARDS INSTITUTE (ANSI): 
 
  ANSI A10.14  (1991) Construction and Demolition Operations 
          Requirements for Safety Belts, Harnesses,  
          Lanyards and Lifelines for Construction and  
          Demolition Use  
 
  ANSI Z359.1  (1992) Safety Requirements for Personal Fall  
          Arrest Systems  
 
1.1.2   CODE OF FEDERAL REGULATIONS (CFR):  

 
  29 CFR 1910.94    Ventilation  
 
  29 CFR 1910.120  Hazardous Waste Operations and Emergency  
            Response  
 
  29 CFR 1926.65    Hazardous Waste Operations and Emergency 
            Response 
 
  29 CFR 1926.502(f)  Warning Line Systems 
 
1.1.3   U. S. ARMY CORPS OF ENGINEERS (USACE):   

 
  COE EM-385-1-1    (1996) Safety and Health Requirements 
            Manual 
 
1.1.4   NATIONAL FIRE PROTECTION ASSOCIATION (NFPA):  

 
  NFPA 10       (1995) Portable Fire Extinguishers  
 
  NFPA 70       (2002) National Electrical Code  
 
  NFPA 241       (1996) Safeguarding Construction,  
            Alteration, and Demolition Operations 
 
 1.1.5  Japanese Laws:  
 
  Industrial Safety and Health Law, Article 81  
   ("Rou-dou Anzen Eisei Hou")  
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 1.2 DEFINITIONS:   
 
  a. Certified Industrial Hygienist:  An industrial hygienist is an 
individual who is certified by the American Board of Industrial 
Hygiene or an equivalent person who has a qualification as the labor 
hygiene consultant (“Rodou-eisei Konsarutanto”) certified by the 
Industrial Safety Law, Japan.   
 
  b. Certified Safety Professional:  A safety manager, safety  
specialist, or safety engineer that has passed the CSP exam 
administered by the Board of Certified Safety Professionals, or an 
equivalent person who has a qualification as the labor safety 
consultant (“Rodou-anzen Konsarutanto”) certified by the Industrial 
Safety Law, Japan..  
 
  c. Competent Person:  A competent person is one who is capable of 
identifying existing and predictable hazards in the surroundings or 
working conditions which are unsanitary, hazardous, or dangerous to 
employees, and who has authorization to take prompt corrective 
measures to eliminate them.  
 
  d. First Aid:  First aid is any one-time treatment, and any 
follow-up visit for the purpose of observation, of minor scratches, 
cuts, burns, splinters, and so forth, which do not ordinarily require 
medical care, even though provided by a physician or registered 
professional personnel.  
 
  e. Health and Safety Plan (HASP):  The HASP is the Navy equivalent 
Army term of SHP or SSHP used in COE EM-385-1-1.  "USACE" property and 
equipment specified in COE EM-385-1-1 should be interpreted as 
Government property and equipment.  
 
  f. Lost Workdays:  The number of days (consecutive or not) after, 
but not including, the day of injury or illness during which the 
employee would have worked but could not do so; that is, could not 
perform all or part of his normal assignment during all or any part of 
the workday or shift; because of the occupational injury or illness. 
 
  g. Medical Treatment:  Medical treatment includes treatment 
administered by a physician or by registered professional personnel 
under the standing orders of a physician.  Medical treatment does not 
include first aid treatment even through provided by a physician or 
registered personnel.  
 
  h. Multi-employer work site (MEWS):  A multi-employer work site, 
as defined by OSHA, is one in which many employers occupy the same 
site. The Navy considers the prime contractor to be the "controlling 
authority" for all work site safety and health of the subcontractors. 
 
  i. Qualified Person:  One who, by possession of a recognized 
degree, certificate, or professional standing, or extensive knowledge, 
training, and experience, has successfully demonstrated his or her 
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ability to solve or resolve problems related to the subject matter, 
the work or the project.  
 
  j. Recordable Occupational Injuries or Illnesses:  Any 
occupational injuries or illnesses which result in:  
 
   (1) Fatalities, regardless of the time between the injury and 
death, or the length of the illness; or 
 
   (2) Lost Workday Cases, other than fatalities, that result in 
lost workdays, or 
 
   (3) Non-Fatal Cases without lost workdays which result in 
transfer to another job or termination of employment, or require 
medical treatment (other than first aid) or involve: loss of 
consciousness or restriction of work or motion. This category also 
includes any diagnosed occupational illnesses which are reported to 
the employer but are not classified as facilities or lost workday 
cases.  
 
  k. Safety Officer:  The superintendent or other qualified or 
competent person who is responsible for the on-site safety required 
for the project.  The contractor quality control person cannot be the 
safety officer, even through the QC has safety inspection 
responsibilities as part of the QC duties.  
 
  l. Serious Accidents. Any work-related incident, which results in, 
a fatality, in-patient hospitalization of three or more employees, or 
property damage in excess of ¥20,000,000. 
 
  m. Significant Accident. Any contractor accident which involves 
falls of 1.2 m or more, electrical accidents, equipment accidents, 
crane accident or fire accidents, which, result in property damage of 
¥1,000,000 or more, but less than ¥20,000,000; or when fire department 
or emergency medical treatment (EMT) assistance is required. 
 
 1.3 SUBMITTALS:  Submit the following in accordance with Section 
01330, "Submittal Procedures."   
 
 1.3.1 SD-13 Certificates:  
 
  a. Accident Prevention Plan (APP);  
 

b.  Activity Hazard Analysis (AHA);  
 

c.  Health and Safety Plan (HASP);  
 
 1.4 QUALITY ASSURANCE:   
 
 1.4.1 Qualifications:   
 

a.  Qualifications of Safety Officer: 
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   (1) Ability to manage the on-site contractor safety program 
through appropriate management controls.  
 
   (2) Ability to identify hazards and have the capability to 
expend resources necessary to abate the hazards.  
 
   (3) Must have worked on similar types of projects that are equal 
to or exceed the scope of the project assigned with the same 
responsibilities.   
 
   (4) Shall, as a minimum, have the qualification required by 
“Roudou Anzen Eisei-hou, 15-jou”(the Labor and Safety Health Law, 
Japan).  
 
 1.4.2 Meetings:    
 
 1.4.2.1 Preconstruction Conference:  The safety officer shall attend 
the preconstruction conference.  
 
 1.4.2.2 Meeting on Work Procedures:    
 
  a. Meet with Contracting Officer to discuss work procedures and 
safety precautions required by the APP. Ensure the participation of 
the contractor's superintendent, the quality control, and the CSP or 
CIH.  
 
  b. Meet with Contracting Officer to discuss work procedures and 
safety precautions required by the HASP.  Ensure the participation of 
the contractor's superintendent, the quality control, and the CSP or 
CIH.   
 
 1.4.2.3 Weekly Safety Meetings:  Hold weekly at the project site. 
Attach minutes showing contract title, signatures of attendees and a 
list of topics discussed to the QC Contractor Quality Control daily 
report.  
 
 1.4.2.4 Work Phase Meetings:  The appropriate AHA shall be reviewed 
and attendance documented by the Contractor at the preparatory, 
initial, and follow-up phases of quality control inspection.  
 
 1.4.2.5 New Employee Indoctrination:  New employees will be informed 
of specific site hazards before they begin work.  Documentation of 
this orientation shall be kept on file at the project site.   
 
 1.4.3 Certifications:   
 
 1.4.3.1 Accident Prevention Plan (APP):  Submit the APP at least 15 
calendar days prior to start of work at the job site, following 
Appendix A of COE EM-385-1-1.  Make the APP site specific.  Notice To 
Proceed will be given after Government finds the APP acceptable.   
 
 1.4.3.2 Activity Hazard Analysis (AHA):  Submit the AHA for review 
at least 15 calendar days prior to the start of each phase. Format 
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subsequent AHA as amendments to the APP.  In accordance with contract 
quality control requirements each AHA will be reviewed during an on-
site preparatory inspection.  
 
 1.4.3.3 Health and Safety Plan (HASP):  Submit the HASP for projects 
involving the handling of hazardous materials and allow 15 calendar 
days for review by the Safety Program Administrator, Yokosuka, OICC 
Far East.]  
 
 1.5 ACCIDENT PREVENTION PLAN (APP):  Prepare the APP in accordance 
with the required and advisory provisions of COE EM-385-1-1 including 
Appendix A, "Minimum Basic Outline for Preparation of Accident 
Prevention Plan," and as modified herein.  
 
 1.5.1 Hazardous Material Use:  Each hazardous material shall receive 
approval prior to bringing onto the job site or prior to any other use 
in connection with this contract.  Material Safety Data Sheet (MSDS) 
shall be prepared in each hazardous material.  Allow a minimum of 10 
working days for processing of the request for use of a hazardous 
material.  Any work or storage involving hazardous chemicals or 
materials must be done in a manner that will not expose government 
employees to any unsafe or unhealthful conditions.  Adequate 
protective measures must be taken to prevent government employees from 
being exposed to any hazardous condition that could result from the 
work or storage.  Approval by the Contracting Officer of protective 
measures and storage area is required prior to the start of the work. 
 
 1.6 ACTIVITY HAZARD ANALYSIS (AHA):  Prepare for each phase of the 
work. As a minimum, define activity being performed, sequence of work, 
specific hazards anticipated, control measures to eliminate or reduce 
each hazard to acceptable levels, training requirements for all 
involved, and the competent person in charge of that phase of work. 
For work with fall hazards, including fall hazards associated with 
scaffold erection and removal, identify the appropriate fall arrest 
systems.  For work with materials handling equipment, address 
safeguarding measures related to materials handling equipment.  For 
work requiring excavations, include excavation safeguarding 
requirements.  The appropriate AHA shall be reviewed and attendance 
documented by the Contractor at the preparatory, initial, and follow-
up phases of quality control inspection.  
 
 1.7  HEALTH AND SAFETY PLAN (HASP):  Prepare as required by 29 CFR 
1910.120 and COE EM-385-1-1.  
 
 1.7.1  Qualified Personnel:  Retain a Certified Industrial Hygienist 
(CIH) or a Certified Safety Professional (CSP),  to prepare the HASP, 
conduct activity hazard analyses, and prepare detailed plan for 
demolition, removal, and disposal of materials.  Retain the CIH or CSP 
for duration of contract. 
 
 1.7.2  Contents:  In addition to the requirements of COE EM-385-1-1, 
Table 28-1, the HASP must include:  
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  a. Location, size, and details of control areas. 
 

b.  Location and details of decontamination systems. 
 

c.  Interface of trades involved in the construction. 
 

d.  Sequencing of work. 
 

e.  Disposal plan. 
 

f.  Sampling protocols. 
 

g.  Testing labs. 
 

h.  Protective equipment. 
 

i.  Pollution control. 
 

j.  Evidence of compliance with 29 CFR 1910.120 and 29 CFR 1926.65. 
 
  k. Training and certifications of CIH, CSP or other competent 
persons. 
 
 1.8  DRUG PREVENTION PROGRAM:  Conduct a proactive drug and alcohol 
use prevention program for all workers, prime and subcontractor, on 
the site.  Ensure that no employees either use illegal drugs or 
consume alcohol during work hours.  Ensure there are no employees 
under the influence of drugs or alcohol during work hours.  After 
accidents, collect blood, urine or saliva specimens and test injured 
employee's influence.  A copy of the test shall be made available to 
the Contracting Officer upon request. 
 
 1.9  FALL HAZARD PROTECTION AND PREVENTION PROGRAM 
 
 1.9.1  Scaffolds:  Delineate the fall protection requirements 
necessary during the erection and dismantling operation of scaffolds 
used on the project in the Fall Protection and Prevention (FP&P) plan 
and activity hazard analysis for the phase of work.  
 
 1.9.2  Training:  Institute a fall protection training program. As 
part of the Fall Hazard Protection and Prevention Program, Contractor 
shall provide training for each employee who might be exposed to fall 
hazards. 
 
 1.10  DUTIES OF THE SAFETY OFFICER:   
 

a.  Ensure construction hazards are identified and corrected.  
 

b.  Maintain applicable safety reference material on the job site. 
 
  c. Maintain a log of safety inspections performed. 
 

d. Attend the pre-construction conference as required.  
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  e. Identify hazardous conditions and take corrective action. 
Failure to do so will result in a dismissal from the site, with a work 
stoppage pending approval of suitable replacement personnel.  
 
 1.11  DISPLAY OF SAFETY INFORMATION:  Display the following 
information in clear view of the on-site construction personnel:  
 
  a. Map denoting the route to the nearest emergency care facility 
with emergency phone numbers. 
 
  b. AHA   
 
  c. A sign indicating the number of hours worked since last lost 
workday accident.  
 
 1.12  SITE SAFETY REFERENCE MATERIALS:  Maintain safety-related 
references applicable to the project, including those listed in the 
article "References."  Maintain applicable equipment manufacturers' 
manuals. 
 
 1.13  EMERGENCY MEDICAL TREATMENT:  Contractors will arrange for 
their own emergency medical treatment.  Government has no 
responsibility to provide emergency medical treatment.  However, if 
emergency medical care is rendered by Navy medical services, charges 
may be billed to Contractor at prevailing rates established in BUMED 
Instruction 6320.4 series. Reimbursement shall be made by Contractor 
to Naval Regional Medical Center Collection Agent upon receipt of 
monthly statement.  
 
 1.14 REPORTS:   
 
 1.14.1 Accident Reports:  
 

a.  For recordable occupational injuries and illnesses, the Prime 
Contractor shall conduct an accident investigation to establish 
the root cause(s) of the accident, complete the Navy Contractor 
Significant Incident Report (CSIR) form and provide to the 
Contracting Officer within 24 hours of the accident.  The 
Contracting Officer will provide a copy of the CSIR form.  

 
b.  For a weight handling equipment accident the Prime Contractor 

shall conduct an accident investigation to establish the root 
cause(s) of the accident, complete the WHE Accident Report form 
and provide to the Contracting Officer within 15 calendar days 
of the accident.  The Contracting Officer will provide a blank 
copy of the WHE accident report form.  

 
 1.14.2  Notification:  Notify the Contracting Officer as soon as 
practical, but not later than four hours, of any accident meeting the 
definition of Recordable Occupational Injuries or Illnesses or 
Significant Accidents.  Information shall include contractor name; 
contract title; type of contract; name of activity, installation or 
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location where accident occurred; date and time of accident; names of 
personnel injured; extent of property damage, if any; and brief 
description of accident (to include type of construction equipment 
used, PPE used, etc.).  
 
 1.14.3  Monthly Exposure Report:  Monthly exposure reporting, to the 
Contracting Officer is required to be attached to the monthly billing 
request.  This report is a compilation of employee-hours worked each 
month for all site workers, both prime and subcontractor. 
 
 1.14.4  OSHA Citations and Violations:  Provide the Contracting 
Officer with a copy of each OSHA citation, OSHA report and contractor 
response.  Correct violations and citations promptly and provide 
written corrective actions to the Contracting Officer. 
 
 
 
PART 2 PRODUCTS 
 
 2.1  FALL PROTECTION ANCHORAGE:  Fall protection anchorage, 
conforming to ANSI Z359.1, will be left in place and so identified for 
continued customer use. 
 
 
 
PART 3 EXECUTION 
 
 3.1  CONSTRUCTION:  Comply with COE EM-385-1-1, NFPA 241, the 
accident prevention plan, the activity hazard analysis and other 
related submittals and activity fire and safety regulations.  
 
 3.1.1  Hazardous Material Exclusions:  Notwithstanding any other 
hazardous material used in this contract, radioactive materials or 
instruments capable of producing ionizing/non-ionizing radiation as 
well as materials which contain asbestos, mercury or polychlorinated 
biphenyls, di-isocynates, lead-based paint are prohibited.  Exceptions 
to the use of any of the above excluded materials may be considered by 
Contracting Officer upon written request by Contractor. 
 
 3.1.2  Unforeseen Hazardous Material:  The design should have 
identified materials such as PCB, lead paint, and friable and 
nonfriable asbestos.  If material, not indicated, that may be 
hazardous to human health upon disturbance during construction 
operations is encountered, stop that portion of work and notify the 
Contracting Officer immediately.  Within 15 calendar days the 
Government will determine if the material is hazardous.  If material 
is not hazardous or poses no danger, the Government will direct the 
Contractor to proceed without change.  If material is hazardous and 
handling of the material is necessary to accomplish the work, the 
Government will issue a modification pursuant to "FAR 52.243-4, 
Changes" and "FAR 52.236-2, Differing Site Conditions." 
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 3.2  PRE-OUTAGE COORDINATION MEETING:  Contractors are required to 
apply for utility outages a minimum of 15 days in advance. As a 
minimum, the request should include the location of the outage, 
utilities being effected, duration of outage and any necessary 
sketches. Special requirements for electrical outage requests are 
contained elsewhere in this specification section. Once approved and 
prior to beginning work on the utility system requiring shut down, the 
Contractor shall attend a pre-outage coordination meeting with the 
ROICC and the Station Utilities Department to review the scope of work 
and the lock out/tag out procedures for worker protection. No work 
will be performed on energized electrical equipment unless proven 
impassable. Working equipment "hot" must be considered the last 
option. 
 
 3.3  PERSONNEL PROTECTION:  
 
 3.3.1  Hazardous Noise:  Provide hazardous noise signs, and hearing 
protection, wherever equipment and work procedures produce sound-
pressure levels greater than 84 dBA steady state or 140 dBA impulse, 
regardless of the duration of the exposure. 
 
 3.3.2  Fall Protection:  Enforce use of the fall protection device 
designated for each specific work activity in the FP&P plan and/or AHA 
all times when an employee is on a surface 1.8 m or more above lower 
levels. Personal fall arrest systems are required when working from an 
articulating or extendible boom, scissor lifts, swing stages, or 
suspended platform. Fall protection must comply with ANSI A10.14. 
 
 3.3.2.1  Personal Fall Arrest Device:  Personal fall arrest device 
equipment, systems, subsystems, and components shall meet ANSI Z359.1, 
"Safety Requirements for Personal Fall Arrest Systems". Only a full-
body harness with a shock absorbing lanyard or self-retracting lanyard 
is an acceptable personal fall arrest device.  Only body belts and 
waist belts may be used when a fall cannot occur.  Harnesses shall 
have a fall arrest attachment, which is a connector, affixed to the 
body support (usually a D-ring) and specifically designated for 
attachment to the rest of the system. Only double locking snap hooks 
and carabiners shall be used. Webbing, straps, and ropes shall be made 
of synthetic fiber. 
 
 3.3.2.2  Fall Protection for Roofing Work:  Fall protection controls 
shall be implemented based on the type of roof being constructed and 
work being performed. The roof area to be accessed shall be evaluated 
for its structural integrity including weight-bearing capabilities for 
the projected loading. 
 
  a. Low Sloped Roofs: 
 
   (1) For work within 1.8 m of an edge, on low-slope roofs, 
personnel shall be protected from falling by use of personal fall 
arrest systems, guardrails, or safety nets. Safety monitoring system 
is not adequate fall protection and is not authorized.  
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   (2) For work greater than 1.8 m from an edge, warning lines 
shall be erected and installed in accordance with 29 CFR 1926.502(f). 
 
  b. Steep Roofs: Work on steep roofs requires personal fall arrest 
system, guardrails with toe-boards, or safety nets. This requirement 
also includes residential or housing type construction. 
 
 3.3.2.3  Safety Nets:  If safety nets are used as the selected fall 
protection system on the project, they shall be provided at unguarded 
workplaces, over water, machinery, dangerous operations and leading 
edge work. 
 
 3.3.2.4  Existing Anchorage:  Existing anchorages, used for 
attachment of personal fall arrest equipment, if to be used by the 
Contractor, shall be re-certified by the contractor's fall protection 
engineer (QP). 
 
 3.4  SCAFFOLDING:  Employees shall be provided with a safe means of 
access to the work area on the scaffold. Climbing of any scaffold 
braces or supports not specifically designed for access is prohibited. 
Stair towers or ladders built into scaffold systems in accordance with 
USACE EM 385-1-1 Appendix J are required for work platforms greater 
than 6 m in height.  Contractor shall ensure that employees that are 
qualified perform scaffold erection.  Do not use scaffold without the 
capability of supporting at least four times the maximum intended load 
or without appropriate fall protection as delineated in the accepted 
fall protection plan. Minimum platform size shall be based on the 
platform not being greater in height than three times the dimension of 
the smallest width dimension for rolling scaffold. Some Baker type 
scaffolding has been found not to meet these requirements. Stationary 
scaffolds must be attached to structural building components to 
safeguard against tipping forward or backward. Special care shall be 
given to ensure scaffold systems are not overloaded. Outrigger 
brackets used to extend scaffold platforms on self supported scaffold 
systems for the storage of material is prohibited. The first tie-in 
shall be at the height equal to 4 times the width of the smallest 
dimension of the scaffold base.  Scaffold or platforms shall be 
provided with railing having a top rail whose upper surface is from 
42-45 inches (107-114 cm) above the work surface and mid-rail located 
halfway between the top rail and the work surface.  When necessary to 
prevent tools and materials from falling, toeboards of not less than 1 
X 4 inch (2.5 X 10 cm) lumber shall be provided.  
 
 3.5  EQUIPMENT:   
 
 3.5.1  Material Handling Equipment:  
 
  a. Material handling equipment such as forklifts shall not be 
modified with work platform attachments for supporting employees 
unless specifically delineated in the manufacturer's printed operating 
instructions. 
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  b. The use of hooks on equipment for lifting of material must be 
in accordance with manufacturers printed instructions. 
 
 3.6  EXCAVATIONS:  The competent person for excavation performed as 
a result of contract work shall be on-site when work is being 
performed in excavation, and shall inspect excavations prior to entry 
by workers. The competent person must evaluate for all hazards, 
including atmospheric, that may be associated with the work, and shall 
have the resources necessary to correct hazards promptly. Prior to 
digging the appropriate digging permit must be obtained. All 
underground utilities in the work area must be positively identified 
by a utility locating service and coordinated with Station Utility 
Departments. The Contractor must physically verify underground utility 
locations by hand digging using wood or fiberglass handled tools when 
any adjacent construction work is expected to come within 1.0 m of the 
underground system. If construction is parallel to an existing utility 
the utility shall be exposed by hand digging every 30 m if parallel 
within 1.5 m of the excavation. Trench and shoring systems must be 
identified in the accepted safety plan and activity hazard analysis. 
Extreme care must be used when excavating near direct burial electric 
underground cables. Trenching machines with digging chain drives shall 
be operated only when the spotters/laborers are in plain view of the 
operator. Operator and spotters/laborers shall be provided training on 
the hazards of the digging chain drives with emphasis on the distance 
that needs to be maintained when the digging chain is operating. 
Documentation of the training shall be kept on file in the project 
site office or trailer. 
 
 3.6.1 Temporary Barricade for Earthwork:  Use steel traffic 
barricade (1,800 mm in height), clamped with H-shaped steel for 
anchoring, with flashing lights, to prevent the unauthorized people 
from coming into and going out of the job site.   
 
 
 3.7  HOUSEKEEPING:  
 
 3.7.1  Clean-up:  All debris in work areas shall be cleaned up daily 
or more frequently as necessary. Construction debris may be 
temporarily located in an approved location, however garbage 
accumulation must be removed each day. 
 
 3.7.2  Dust Control:  In addition to the dust control measures 
required elsewhere in the contract documents dry cutting of brick or 
masonry shall be prohibited. Wet cutting must address control of water 
run off. 
 
 3.8  ACCIDENT SCENE PRESERVATION:  For serious accidents, and 
accidents involving weight handling equipment, ensure the accident 
site is secured and evidence is protected remaining undisturbed until 
released by the Contracting Officer. 
 
 3.9  FIELD QUALITY CONTROL:  
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 3.9.1  Inspections:  Include safety inspection as a part of the 
daily Quality Control inspections required in Section 01450, "Quality 
Control". 
 
 3.9.2  VEHICLES:  Amount of vehicles and parking area for on-site 
work shall be under the direction of the Contracting Officer.  No 
personal vehicles are allowed except for transportation of materials, 
equipment, employees, and others related for this project. 
 
 3.9.3   SMOKING AREA:  The Contractor’s smoking area shall be under 
the direction of the Contracting Officer.   
 
 3.10  FLAMMABLE AND COMBUSTIBLE LIQUID HANDLING AND STORAGE:  
 
 3.10.1  Safety Gas Containers:  Handling of flammable and 
combustible liquids shall be in safety containers with flame 
arresters, with not more than 19 L(liter) capacity, having a spring-
closing lid and spout cover and designed to safely relieve internal 
pressures under fire exposures. Flammable and combustible Liquids 
shall be stored in separate NFPA approved storage cabinets 15 m away 
from any sources of ignition with suitable NO SMOKING OR OPEN FLAME 
signs posted in all such areas. 
 
 

*** END OF SECTION *** 
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SECTION 01560 
 

ENVIRONMENTAL PROTECTION 
 
 
PART 1 - GENERAL 
 
  1.1  REFERENCES:  The publications listed below forms a part of this 
specification to the extent referenced.  The publications are referred 
to in the text by the basic designation only. 
 
  1.1.1  Japanese Law (JL): 
 
  No.132  The Environmental Pollution Prevention Act. 
 
  No. 97  The Air Pollution Control Act (Clean Air Act) 
 
  No.138  The Water Pollution Prevention Act. 
 
  No.136  The Sea Pollution Prevention Act. 
 
  No.139  The Agricultural Soil Pollution Prevention Act. 
 
  No. 98  The Noise Control Act. 
 
  No. 64  The Oscillation (Vibration) Control Act. 
 
  No.137  The Waste Disposal and Cleaning Act. 
 
  No. 85  The National Environment Conservation Act. 
 
  1.1.2  Kanagawa Prefectural Office's Publication:  
 
  "Kanagawa-ken Kohgai Bohshi Jyorei Kitei Shu (Heisei 4 nendo)" 
  (Handbook for Pollution Control Laws and Official Regulations) 
 
  1.1.3  Notification of the Environment Agency, Japan: 
 
  No. 13  Detection Method for the Presence of Toxicity 
 
  1.1.4  U.S. Department of Labor, Occupational Safety and Health 
Administration (OSHA) Regulation: 
 
   29 CFR 1910.94  Occupational Health and Environmental Control  
 
  1.1.5  DOD Japanese Environmental Governing Standards (JEGS), 
accomplished by US Forces Japan, American Embassy, and Japanese 
Government Agencies, Oct 2001.  
 
  1.2  DEFINITIONS: 
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  1.2.1  Sediment:  Soil and other debris that have eroded and 
transported by runoff water or wind. 
 
  1.2.2  Solid Waste:  Rubbish, debris, garbage, and other discarded 
solid materials, except hazardous waste as defined in paragraph 
entitled, "Hazardous Waste," resulting from industrial, commercial, 
and agricultural operations, and from community activities. 
 
  1.2.3  Rubbish:  Combustible and noncombustible wastes such as 
paper, boxes, glass, crockery, metal, lumber, cans, and bones. 
 
  1.2.4  Debris:  Combustible and noncombustible wastes such as ashes 
and waste materials resulting from construction or maintenance and 
repair work, leaves, and tree trimmings. 
 
  1.2.5  Chemical Waste:  This includes salts, acids, alkalies, 
herbicides, pesticides, and organic chemicals. 
 
  1.2.6  Sanitary Wastes: 
 
  1.2.6.1  Sewage:  Waste characterized as domestic sanitary sewage. 
 
  1.2.6.2  Garbage:  Refuse and scraps resulting from preparation, 
cooking, dispensing, and consumption of food. 
 
  1.2.7  Hazardous Waste:  Hazardous substances as defined in JEGS and 
JL No.137 as defined. 
 
  1.2.8  Oily Waste:  Petroleum products and bituminous materials. 
 
  1.3  SUBMITTALS: 
 
  1.3.1  SD-13, Environmental Protection Plan:  Submit four copies of 
the proposed environmental protection plan.  Environmental protection 
plan includes all permits and disposal documentation regarding work 
performed under this contract, and protection plan for hazardous 
material spill response.   
 
  1.4  ENVIRONMENTAL PROTECTION REQUIREMENTS:  Provide and maintain 
during the life of the contract, environmental protection as defined.  
Plan for and provide environmental protective measures to control 
pollution that develops during normal construction practice.  Plan for 
and provide environmental protective measures required to correct 
conditions that develop during the construction of permanent or 
temporary environmental features associated with the project.  Comply 
with the regulations, listed under paragraph "References", pertaining 
to the environment.  In the event of conflict among any of the cited 
regulations the most stringent shall govern. 
 



 

 

 
42-03-0176 
01560-3 

  1.4.1  Environmental Protection Plan:  Five days after the award of 
contract, the Contractor shall meet with the Contracting Officer to 
discuss the proposed environmental protection plan and to develop 
mutual understanding relative to the details of environmental 
protection, including measures for protecting natural resources, 
required reports, and other measures to be taken. 
 
  1.4.1.1  Fourteen days after the meeting, the Contractor shall 
submit to the Contracting Officer the proposed environment plan for 
further discussion, review, and approval. 
 
  1.4.1.2  Commencement of the Work:  As directed by the Contracting 
Officer, following approval. 
 
  1.4.2  Preconstruction Survey:  Perform a preconstruction survey of 
the project site with the Contracting Officer, and take photographs 
showing existing environmental conditions in and adjacent to the site.  
 
  1.5  PROHIBITED MATERIALS:  Prohibit the following materials to be 
used.   
 
    a.  Materials containing asbestos. 
  b.  Drinking water components or fixtures that contains greater 
than 8% lead (pipes, fittings, and fixtures) or 0.2% lead (flux and 
solders). 
  c.  Paint that contains more than 0.06% lead by weight in the 
total non-volatile content of liquid paint. 
  d.  Materials containing PCBs (2 ppm and above). 
 
 
 
PART 2 - EXECUTION 
 
  2.1  PROTECTION OF NATURAL RESOURCES:  Preserve the natural 
resources within the project boundaries and outside the limits of 
permanent work. Restore to an equivalent or improved condition upon 
completion of the work.  Confine construction activities to within the 
limits of the indicated or specified. 
 
  2.1.1  Land Resources:  Except in areas to be cleared, do not 
remove, cut, deface, injure, or destroy trees or shrubs without the 
Contracting Officer's permission.  Do not fasten or attach ropes, 
cables, or guys to existing nearby trees for anchorages, unless 
authorized by the Contracting Officer.  Where such use of attach 
ropes, cables, or guys is authorized, the Contractor shall be 
responsible for any resultant damage.  
 
  2.1.1.1  Protection:  Protect existing trees which are to remain and 
which may be injured, bruised, defaced, or otherwise damaged by 
construction operation.  Remove displaced rocks from uncleared areas.  
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By approved excavation, remove trees with 30 percent or more of their 
root systems destroyed.  
 
  2.1.1.2  Replacement:  Remove plants, trees, and other landscape 
features scarred or damaged by equipment operations, and replace with 
equivalent, undamaged trees and landscape features.  Obtain the 
Contracting Officer's approval before replacement.  
 
  2.1.1.3  Temporary Construction:  Remove traces of temporary 
construction facilities such as haul roads, work areas, structures, 
foundations of temporary structures, stockpiles of excess or waste 
materials, and other signs of construction.  Grade temporary roads, 
parking areas, and similar temporarily used areas to conform with 
surrounding contours. 
 
  2.2  EROSION AND SEDIMENT CONTROL MEASURES: 
 
  2.2.1  Burnoff:  Burnoff of the ground cover is not permitted. 
 
  2.2.2  Temporary Protection of Erodible Soils:  Use the following 
methods to prevent erosion and control sedimentation:  
 
  2.2.2.1  Mechanical Retardation and Control of Runoff:  Mechanically 
retard and control the rate of runoff from the construction site.  
This includes construction of diversion ditches, benches, and berms to 
retard and divert runoff to protected drainage courses.  
 
  2.3  DUST CONTROL:  Keep dust down at all times, including during 
nonworking periods.  Sprinkle or treat, with dust suppressants, the 
soil at the site, haul roads, and other areas disturbed by operations. 
 Dry power brooming will not be permitted.  Instead, use vacuuming, 
wet sweeping, or wet power brooming.  Only wet cutting will be 
permitted for cutting concrete blocks, concrete, and bituminous 
concrete.  Do not unnecessarily shake bags of cement, concrete mortar, 
or plaster. 
 
  2.4  DISPOSAL REQUIREMENTS:  Collect dust and other debris resulting 
from concrete surface cleaning operations and store in drums with 
watertight lids.  Take a representative sample of this material, and 
test for toxity characteristic leachate potential (TCLP) with respect 
to lead, chromium, cadmium, arsenic, and total mercury content.  The 
sampling and testing shall be performed in accordance with JEGS.  Meet 
all applicable requirements in this process.  Hazardous material shall 
be transported only by a transporter licensed and permitted for 
transportation of hazardous materials.  Hazardous material shall be 
disposed of in a Japanese local agency approved and permitted facility 
specifically designated for hazardous waste disposal.  
 
  2.5  HAZARDOUS WASTE DISPOSAL:  Dispose of hazardous waste in 
accordance with the laws, rules, and local regulations listed under 
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paragraphs "Japanese Laws" through JEGS.   
 
 

*** END OF SECTION *** 
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SECTION 01801 
 

SAFETY REQUIREMENTS FOR CRANE OPERATION 
 
 
PART 1 - GENERAL  
 
  1.1  REFERENCES:  The publications listed below forms a part of 
this specification to the extent referenced.  The publications 
are referred to in the text by the basic designation only. 
 
  1.1.1  U.S. Army Corps of Engineers: 
 
 EM 385-1-1    Safety and Health Requirements Manual  
 
  1.1.2  U.S. Navy Publication (P-Pub):    
 
 P-307       Management of Weight Handling Equipment  
 
 1.2  SUBMITTALS:  Submit the following items to the Contracting 
Officer;  
 
  a.  SD-08, Notification for entering with crane.  
  b.  SD-13, Certification for equipment  
  c.  SD-13, Certification for operators 
  d.  Accident reports.  
 
 1.3  RULES AND REQUIREMENTS:  Any crane entering any Naval 
activity in Japan shall conform to EM-385-1-1, P-307, Prefectural 
Labor Standards Office rules, and requirements concerning the 
safe operating conditions and safe operations of that crane. 
 
 1.4  NOTIFICATION:  The Contractor with cranes entering the 
activity shall notify the ROICC in writing at least 48 hours 
before entry of crane.  
 
 1.5  CERTIFICATIONS FOR EQUIPEMNT:  The Contractor shall 
certify that the crane and rigging gear conform to the GOJ Safety 
Standards per the certification statements, paragraph 1, of the 
blank form ("Certificate of Compliance") attached as ATTACHMENT-1 
at the end of this section.  The Contractor shall also certify, 
using the same form, certification statement paragraph 3, that 
all crane operators working on the Naval activity have been 
trained not to ignore safety devices (such as anti-two blocking 
devices) during lift operations.    
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 1.6  CERTIFICATIONS FOR OPERATORS:  The Contractor shall 
certify the crane operators are qualified and trained for the 
operation of the crane using the blank form ("Certificate of 
Compliance”) attached as ATTACHMENT-1 at the end of this section.  
Post the completed copy of ATTACHMENT-1 in a visible portion of 
the crane operator’s cab.  Complete and post the completed copy 
of ATTACHMENT-1 in a visible portion of the crane operator’s cab.  
The Contracting Officers and representatives of the host 
activities will perform on-site-spot checks to assure that crane 
safety is observed and any unsafe conditions or actions will 
cause the stoppage of the crane work.  On-site-post checks will 
be documented using (“Contractor Crane Operation Checklist”) 
attached as ATTACHMENT-2 at the end of this section.  
 
 1.7  DOCUMENTATION:  The prime Contractor shall have 
documentation for the testing and operating exam in order to make 
it valid.  The training and operating exam can have been done by 
Japanese Labor Standards Bureau or designated training agency.  
The key is to be able to show us the training outline, 
qualifications of the trainer, the test questions given and what 
the operational exam consisted of.  After completion of the 
training, etc, the operator shall be given a license or 
certificate of completion.  Retaining shall be done after any 
accident has occurred and refresher training at least every 3 
years. 
 
 1.8  ACCIDENT:   
 
 1.8.1  Notifying:  The Contractor shall notify the Contracting 
Officer of a crane accident as soon as practical after the 
accident has occurred (no longer than two hours).  The accident 
scene shall be secured and evidence protected until released by 
the Contracting Officer.  Crane operations shall not be continued 
until a cause is determined and corrective actions are in place 
to the satisfaction of the Contracting Officer.  
 
 1.8.2  Reports:  Within 30 calendar days, the Contractor shall 
provide a weight handling accident report using form ("WEIGHT 
HANDLING EQUIPMENT ACCIDENT REPORT" with instructions, reference 
to attachments 3 and 4, attached at the end of this section) 
consisting of a summary of circumstances, an explanation of 
cause, photographs, and corrective actions taken.  
 
 
PART 2 and PART 3  
 
 Not used.   
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*** END OF SECTION ***
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CERTIFICATE OF COMPLIANCE 
 
This certificate shall be signed by an official of the company that provides cranes 
for any application under this contract. Post a completed certificate on each 
crane brought onto Navy property. 
 
PRIME CONTRACTOR /PHONE: 
 
 

CONTRACT NUMBER: 

CRANE SUPPLIER/PHONE: 
(if different from prime contractor) 
 
 

CRANE NUMBER: 
(i.e., ID number) 

CRANE MANUFACTURER/TYPE/CAPACITY: 
 
 
CRANE OPERATOR'S NAME(S): 
 
 
I certify that: 
 
1. The above noted crane conforms to applicable OSHA regulations (host country 
regulations for naval activities in foreign countries). The following regulations 
apply:  EM 385-1-1, SECTION 16.C, Appendix G, H and I, Where more stringent 
crane standards are set forth, the more stringent standards shall apply.                    
 
2. That the operator(s) noted above have been trained, tested (orally or written 
and practical operating examination) and are qualified for the operation of the 
above noted crane.  I have included that the operator must have been tested, 
either orally or written, and that a practical operating exam has been 
administered.  These requirements need to be done for each different type, 
manufacturer and size of crane. 
 
3. That the operators noted above have been trained not to bypass safety devices 
during lifting operations. 
 
COMPANY OFFICIAL SIGNATURE: 
 
 

DATE: 

POST ON CRANE 
(IN CAB OR VEHICLE) 
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CONTRACTOR CRANE OPERATION CHECKLIST 

 YES NO 
1. Does the operator know the weight of the load to be lifted?   
2. Is the load to be lifted within the crane manufacturer's rated capacity in its 

present configuration? 
  

3. Is the crane level and on firm ground?   
4. Are outriggers required?   
5. If so, are outriggers fully extended and down, and the crane load off the 

wheels? 
  

6. If blocking is required, is the entire surface of the outrigger pad supported 
and is the blocking material of sufficient strength to safely support the 
loaded outrigger pad? 

  

7. If outriggers are not used, is the crane rated for on-rubber lifts by the 
manufacturer's load chart? 

  

8. Is the swing radius of the crane counterweight clear of people and 
obstructions and accessible areas within the swing area barricaded to 
prevent injury or damage? 

  

9. Has the hook been centered over the load in such a manner to minimize 
swing? 

  

10. Is the load well secured and balanced in the sling or lifting device before it is 
lifted more than a few inches? 

  

11. Is the lift and swing path clear of obstructions?   
12. If rotation of the load being lifted is hazardous, is a tag or restraint line being 

used? 
  

13. Are personnel prevented from standing or passing under a suspended load?   
14. Is the crane operator's attention diverted?   
15. Are proper signals being used at all times?   
16. Do the operations ensure that side loading is prohibited?   
17. Are personnel prevented from riding on a load?   
18. Are start and stop motions in a smooth fluid motion (no sudden acceleration 

or deceleration)? 
  

19. If the load is to be suspended and left unattended, have prior planning and 
written procedures been completed? 

  

20. If operating near electric power lines, are the rules and guidelines 
understood and adhered to? 

  

21. Is the lift a critical lift?   
22. If so, are all regulations understood and check-off sheets initialed and 

signed off? 
  

23. Is the operator qualified to operate crane?  Viewed documentation?   
Contractor: 
 

Subcontractor: 

Location: Date: 
Notes: 
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            WEIGHT HANDLING EQUIPMENT ACCIDENT REPORT                                                         Report Date: 
From:                                                                                                           To:  Navy Crane Center, NORTHNAVFACENGCOM 
                                                                                                                           10 Industrial Hwy; MS #82 
                                                                                                                           Lester, PA 19113-2090 
                                                                                                                           FAX (610) 595-0748   
UIC: 
Activity: Report No: 
Crane No: Cat: Accident Date Time:     hrs 
SPS:            GPS: Crane Type: Crane Manufacturer: 
Location: Weather: 
Crane Capacity: Hook Capacity: Weight of Load on Hook: 
NAVSAFECEN Reportable     YES  NO  Damage Cost Estimate                                     Only if>$10,000 
 

Accident Type: 
  

 

Personal Injury  
 

Overload   

Derail  
 

Damaged Rigging Gear 
 
  

 

Load Collision  
 

Two Blocked  
 

Dropped Load  
 

Damaged Crane 
 
  

 

Crane Collision  
 

Damaged Load  
 

Other  
 
 

                 Specify 
  
 

Cause of Accident: 
  

 

Improper Operation  
 

Equipment Failure  
 

Inadequate Visibility  
  

  
 

Improper Rigging  
 

Switch Alignment  
 

Inadequate Communication  
 
  

 

Track Condition  
 

Procedural Failure  
 

Other                            Specify 
  
 

Chargeable To: 
    

 

Track Walker    
 

Rigger   
 

Operator 
 
    

 

Maintenance    
 

Management/Supervision   
 

Other                            Specify 
  
 

Crane Function 
    

 

Travel    
 

Hoist   
 

Rotate   
 

Luffing   
 

Lower   
 

Telescoping 
  

Is this accident indicative of a recurring problem?   Yes   No 
   

     If Yes, list Accident Report Nos.:  
    
ATTACH CONPLETE AND CONCISE SITUATION SESCRIPTION AND CORRECTIVE /PRECENTIVE 
ACTIONS TAKEN AS ENCLOSURE (1).  Includes probable cause and contributing factors.  Assess damages 
And define responsibility.  For equipment malfunction or failure include specific description of the  
Component and the resulting effect or problem  caused by the malfunction or failure.  List Corrective/ 
Preventive Actions assigned and responsible codes 

Preparer's Signature 
  

Code Date 

CONCURRENCES (Include Signature, Code, and date) 
 
 

 

 
 

 

 
 

 

CERTIFIYING OFFICIAL       
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WEIGHT HANDLING EQUIPMENT ACCIDENT REPORT INSTRUCTIONS 

 
Block 1 - Report Date:   The date the accident report is completed. 
 
Block 2 – From:  The naval activity that owns the crane and UIC number. 
 
Block 3 – Activity:  The naval activity where the accident took place. 
 
Block 4 – Report No.:  The acitivity assigned accident number (e.g., 95-001). 
 
Block 5 – Crane No.:  The activity assigned crane number (e.g., PC-5). 
 
Block 6 – Category:  Identify category of crane (i.e., 1,2,or 3). 
 
Block 7 – Accident Date:  The date the accident occurred (month/day/year). 
 
Block 8 – Time:  The time (24 hour clock) the accident occurred (e.g., 1300). 
 
Block 9 – Category of Service:  Special purpose service (SPS) or general purpose service (GPS). 
 
Block 10 – Crane Type:  The type of crane involved in the accident (e.g., mobile, bridge). 
 
Block 11 – Crane Manufacturer:  The manufacturer of the crane (e.g., Dravo, Grove, P&H).  
 
Block 12 – Location:  The detailed location where the accident took place (e.g., building 213, dry dock 5). 
 
Block 13 – Weather:  The weather conditions at time of accident (e.g., wind, rain, cold). 

 
 Block 14 – Crane Capacity:  The certified capacity of the crane (e.g., 60 tons). 
 
 Block 15 – Hook Capacity:  The capacity of the hook involved in the accident at the maximum radius of the 
operation. 
 
 Block 16 – Weight of Load on Hook:  If applicable, the weight of the load on the hook. 
 
 Block 17 – NAVSAFECEN Reportable:  Check yes or no.  See OPNAVINST 5100.23 for more information. 
 
 Block 18 – Dmg Cost Estimate:  Estimate total cost of damage resulting from the accident if greater than 
(>)$10,000. 
 
 Block 19 – Accident Type:  Check all that apply. 
 
 Block 20 – Cause of Accident:  Check all that apply. 
 
 Block 21 – Chargeable to:  Check all that apply. 
 
 Block 22 – Crane Function:  Check the function(s) in operation at time of  accident.  Check all that apply. 
 
 Block 23 – Is this a recurring problem?:  Check yes or no.  Identify any other similar accidents. 
 
 Block 24 – Situation Description/Corrective Actions:  Self-explanatory.  
 
 Block 25 – Concurrence:  Signatures of activity personnel verifying the accident report. 
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 DIVISION 2 
 
 SITE WORK 
 
 SECTION 02220 
 
 SITE DEMOLITION 
 
 
PART 1 - GENERAL 
 
 1.1  REFERENCES:  The following publications listed below form a 
part of this specification to the extent referenced.  The publications 
are referred to in the text by the basic designation only. 
 
 1.1.1  Department of Defense Japan Environmental Governing Standard 
issued by Headquarters, U.S. Forces Japan,(JEGS) (Version 1.1- Revised 
June 2002). 
 
 1.1.2  Kanagawa Prefectural Waste Management Division ("Kanagawa-Ken 
Haikibutsu Taisaku-ka"):   
 
List of Certified Industrial Waste Treatment/Landfill Company (Mar 99) 
  ("Sangyo Haikibutsu Shori Gyosha Kyoka Gaiyou")   
 
 1.2  GENERAL REQUIREMENTS:  Do not begin demolition until 
authorization is received from the Contracting Officer.  Remove 
rubbish and debris from the project site; do not allow accumulations 
[inside or outside the buildings.  Store materials that cannot be 
removed daily in areas specified by the Contracting Officer.   
 
 1.3  SUBMITTALS:  Submit the following in accordance with Section 
01330, "Submittal Procedures." 
 
 1.3.1  SD-08, Statements:  
 
  a.  Demolition Plan:  Submit demolition and removal procedures [to 
the Contracting Officer] for approval before work is started.   
 
  b. Disposal Permits:  Obtain necessary permits in conjunction with 
treatment and disposition of oil-contaminated soil, and submit the 
permits to the Contracting Officer. 
 
 1.3.2  SD-13, Certificates: 
 

a. Disposal manifest 
 
 1.3.3  SD-18, Records:  Submit waste identification documentation in 
accordance with JEGS. 
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  a.  Waste identification documentation 
 
 1.4  REGULATORY AND SAFETY REQUIREMENTS:  Comply with federal, GOJ, 
prefectural, local, and Japan Environmental Governing Standards (JEGS) 
regarding hauling and disposal regulations.   
 
 1.5  DUST AND DEBRIS CONTROL:  Prevent the spread of dust and debris 
to occupied portions of the building and avoid the creation of a 
nuisance or hazard in the surrounding area.  Do not use water if it 
results in hazardous or objectionable conditions such as, but not 
limited to, ice, flooding, or pollution.  Vacuum and dust the work 
area daily.   
 
 1.6  PROTECTION: 
 
 1.6.2  Existing Work:  Protect existing work which is to remain in 
place, be reused, or remain the property of the Government.  Repair 
items which are to remain and which are damaged during performance of 
the work to their original condition, or replace with new.  Do not 
overload structural elements and pavements to remain.  Provide new 
supports and reinforcement for existing construction weakened by 
demolition or removal work.  Repairs, reinforcement, or structural 
replacement must have Contracting Officer approval.   
 
 1.6.4  Trees:  Protect trees within the project site that might be 
damaged during demolition and that are indicated to be left in place, 
by a 1.8 m high fence.  Restore trees scarred or damaged by Contractor 
equipment or operations to satisfactory condition, or replace as 
determined by the Contracting Officer.  Restoration shall be approved 
prior to its initiation.   
 
 1.6.5  Facilities:  Protect electrical and mechanical services and 
utilities.  Where removal of existing utilities and pavement is 
specified or indicated, provide approved barricades, temporary 
covering of exposed areas, and temporary services or connections for 
electrical and mechanical utilities. 
 
 1.7  BURNING:  Burning will not be permitted.   
 
 1.8  RELOCATIONS:  Perform the removal and reinstallation of 
relocated items as indicated with workmen skilled in the trades 
involved.  Repair items to be relocated which are damaged or replace 
damaged items with new undamaged items as approved by the Contracting 
Officer.  
 
 
 
PART  2 - PRODUCTS 
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  NOT USED 
 
 
 
PART  3 - EXECUTION 
 
 3.1  EXISTING FACILITIES TO BE REMOVED: 
 
 3.1.1  Tables and Benches:  Remove indicated existing tables and 
benches.  
 
 3.1.2 Holes:  Where removals leave holes and damaged surface 
exposed in the finished work, repair these holes and damaged surfaces 
to match adjacent finished surfaces, unless otherwise indicated or 
specified.   
 
 3.2  FILLING:  Fill holes, open basements, and other hazardous 
openings in accordance with Section Section 02315 “Excavation, 
Backfilling, And Compacting For Structure.” 
 
 3.3  DISPOSITION OF MATERIAL: 
 
 3.3.1  Title to Materials:  Except where specified, all materials  
removed shall become the property of the Contractor and shall be 
removed from Government property.  Title to materials resulting from 
demolition, and materials and equipment to be removed, is vested in 
the Contractor upon approval by the Contracting Officer.   The 
Government will not be responsible for the condition or loss of, or 
damage to, such property after notice to proceed.  Materials shall not 
be viewed by prospective purchasers or sold on the site. 
 
 3.4  CLEANUP: 
 
 3.4.1  Debris and Rubbish:  Remove and transport debris and rubbish 
in a manner that will prevent spillage on pavements, streets or 
adjacent areas.  Clean up spillage from pavements, streets and 
adjacent areas. 
 
 
 
 *** END OF SECTION *** 
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SECTION 02315 
 

EXCAVATION, BACKFILLING, AND COMPACTING 
 
 
PART 1 - GENERAL 
 
 1.1  REFERENCES:  The publications listed below form a part of this 
specification to the extent referenced.  The publications are referred 
to in the text by the basic designation only. 
 
 1.1.1  Japanese Industrial Standards (JIS): 
 
  A 1214-01  Test Method for Soil Density by the Sand  
      Replacement Method 
 
 1.2  DEFINITIONS: 
 
 1.2.1  Backfill:  Material used in refilling a cut, trench or other 
excavation. 
 
 1.2.2  Cohesive Materials:  Soils classified by ASTM D 2487 as GC, SC, 
ML, CL, MH, and CH.  Materials classified as GM and SM will be 
identified as cohesive only when fines have a plasticity index greater 
than zero. 
 
 1.2.3  Cohesionless Materials:  Soils classified by ASTM D 2487 as GW, 
GP, SW, and SP.  Materials classified as GM and SM will be identified as 
cohesionless only when the fines have a plasticity index of zero. 
 
 1.2.4  Compaction:  The process of mechanically stabilizing a material 
by increasing its density at a controlled moisture condition.  “Degree 
of Compaction” is expressed as a percentage of the maximum density 
obtained by the test procedure described in JIS A 1214, abbreviated in 
this specification as “95 percent JIS A 1214 maximum density.” 
 
 1.2.5  Hard Material:  Weathered rock, dense consolidated deposits, or 
conglomerate materials (excluding man made materials such as concrete) 
which are not included in the definition of “rock” but which usually 
require the use of heavy excavation equipment, ripper teeth, or jack 
hammers for removal.  
 
 1.2.6  In-Situ Soil:  Existing in place soil. 
 
 1.2.7  Lift:  A layer (or course) of soil placed on top of subgrade or 
a previously prepared or placed soil in a fill or backfill. 
 
 1.2.8  Refill:  Material placed in excavation to correct overcut in 
depth. 
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 1.2.9  Rock:  Solid homogeneous interlocking crystalline material with 
firmly cemented, laminated, or foliated masses or conglomerate deposits, 
neither of which can be removed without systematic drilling and 
blasting, drilling and the use of expansion jacks or feather wedges, or 
the use of backhoe-mounted pneumatic hole punchers or rock breakers; 
also large boulders, buried masonry, or concrete other than pavement 
exceeding 0.76 cubic meter in volume.  Removal of “hard material” will 
not be considered rock excavation because of intermittent drilling and 
blasting that is performed merely to increase production.   
 
 1.2.10  Topsoil:  In natural or undisturbed soil formations, the fine-
grained, weathered material on the surface or directly below any loose 
or partially decomposed organic matter.  Topsoil may be a dark-colored, 
fine, silty, or sandy material with a high content of well decomposed 
organic matter, often containing traces of the parent rock material.  
 
 1.2.11  Unyielding Material:  Rock rib, ridge, rock protrusion, or 
soil with cobbles in the trench bottom requiring a covering of finer 
grain material or special bedding to avoid bridging in the pipe or 
conduit. 
 
 1.2.12  Unsatisfactory Material:  In-Situ soil or other material which 
can be identified as having insufficient strength characteristics or 
stability to carry intended loads in the trench without excessive 
consolidation or loss of stability.  Also backfill material which 
contains refuse, frozen material, large rocks, debris, soluble 
particles, and other material which could damage the pipe or cause the 
backfill not to compact.  
 
 1.2.13  Unstable Material:  Material in the trench bottom which lacks 
firmness to maintain alignment and prevent joints from separating in the 
pipe, conduit, or appurtenance structure during backfilling.  This may 
be material otherwise identified as satisfactory which has been 
disturbed or saturated. 
 
 1.3  PROTECTION 
 
 1.3.1  Utilities:  Movement of construction machinery and equipment 
over pipes and utilities during construction shall be at the 
Contractor's risk.  Excavation made with power-driven equipment is not 
permitted within 600 mm of known Government-owned utility or subsurface 
construction.  For work immediately adjacent to or for excavations 
exposing a utility or other buried obstruction, excavate by hand.  Start 
hand excavation on each side of the indicated obstruction and continue 
until the obstruction is uncovered or until clearance for the new grade 
is assured.  Support uncovered lines or other existing work affected by 
the contract excavation until approval for backfill is granted by the 
Contracting Officer.  Report damage to utility lines or subsurface 
construction immediately to the Contracting Officer. 
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PART 2 - PRODUCTS 
 
 2.1  MATERIALS: 
 
  Not Used. 
 
 
 
PART 3   EXECUTION 
 
 3.1  GENERAL EXCAVATION AND TRENCHING:  Keep excavations free from 
water while construction is in progress.  Notify the Contracting Officer 
immediately in writing if it becomes necessary to remove rock or hard, 
unstable, or otherwise unsatisfactory material to a depth greater than 
indicated.  
 
 3.2  FILLING AND BACKFILLING: 
 
 3.2.1  Filling and Backfilling Adjacent to Structures:  Place 
backfill adjacent to structures and compact to prevent wedging action 
or eccentric loading upon or against the structures.  Do not use 
equipment for backfilling operations or for the formation of 
embankments against structures that will overload the structure. 
Backfilling against concrete will be done only after approval has been 
obtained from the Contracting Officer. 
 
 3.2.2  Filling and Subgrade Preparation:  Construct fill and 
embankment at the locations and to lines and grades indicated.  Use 
only approved materials in constructing fill upon the prepared 
subgrade.  Material will not be placed on surfaces that are muddy, 
frozen, or contain frost.  Compact with equipment well suited to the 
soil being compacted.  Moisten or aerate material as necessary to 
provide the moisture content that will readily facilitate obtaining the 
specified compaction with the equipment used.  Compact each lift as 
specified herein before placing the overlaying lift. 
 
 3.3  COMPACTION:  Use hand-operated, plate-type, vibratory, or other 
suitable hand tampers in areas not accessible to larger rollers or 
compactors.  Avoid damaging pipes and structure.  If necessary, alter, 
change, or modify selected equipment or compaction methods to meet 
specified compaction requirements.  Compact initial backfill material 90 
percent of JIS A 1214 maximum density surrounding duct pipes, tree, and 
shrub, and 95 percent of JIS A 1214 maximum density surrounding concrete 
structure. 
 

*** END OF SECTION *** 
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 SECTION 02821 
 
 CHAIN LINK FENCE 
 
 
PART 1 - GENERAL 
 
 1.1  REFERENCES:  The following publications of the issues listed 
below  form a part of this specification to the extent referenced.  The 
publications are referred to in the text by the basic designation only. 
 
 1.1.1  Japanese Industrial Standards (JIS): 
 
  G 3302-98  Hot-dip Zinc-coated Steel Sheets and Coils  
 
  G 3444-94  Carbon Steel Tubes for General Structural Purpose 
 
  G 3547-98  Zinc-coated Low Carbon Steel Wires  
 
  H 8641-82  Zinc Hot Dip Galvanizings  
 
 1.2  DELIVERY, STORAGE AND PROTECTION:  Deliver materials to the site 
in an undamaged condition.  Store materials off the ground to provide 
protection against oxidation caused by ground contact. 
 
 
 
PART 2 - PRODUCTS 
 
 2.1  CHAIN-LINK FENCE:  The fence system shall be made and supplied 
by the same manufacturer.  And the system shall consist of the 
following components and other parts, including accessories and 
fasteners, recommended by the fence system manufacture.  All 
components and parts shall be factory-finished (galvanized and 
precoated).    
 
 2.1.1  Mesh Panel:  JIS G 3547, Type SWMGH-3.  The dimensions of the 
mesh panel shall be as indicated on drawing.   
 
 2.1.2  Post:  JIS G 3444, Type STK 400.  
 
 2.1.3  Fittings and Bands:  JIS G 3302, Type SGHC.   
 
 
 
PART 3 - EXECUTION 
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 3.1  INSTALLATION:  Install the fence on previously prepared surfaces 
to line and grade as indicated.  Install fence in accordance with the 
drawing, specification, and manufacturer's written installation 
instructions, except as modified herein. 
 
 3.1.1  Grading:  Establish a graded fence line prior to fencing 
installation.  The ground along the fence line shall be solid, and dirt 
fill used to establish the fence line shall be thoroughly compacted.  
Clear the fence line of all trees, brush, or other obstacles that will 
interfere with the fencing. 
 
 3.1.2  Excavation:  As specified in Section 02315 “Excavation, 
Backfilling, And Compacting For Structure”.   
 
 3.1.3  Post Setting:  Set post plumb.   
 
 3.2  CLEANUP:  Remove waste fencing materials and other debris from 
the fencing site.  
 
 
 *** END OF SECTION *** 
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 SECTION 02921 
 
 TURF 
 
 
PART 1 - GENERAL 
 
 1.1  DEFINITION:  Pesticide means soil fumigants, herbicides, 
insecticides and fungicides. 
 
 1.2  DELIVERY, STORAGE, AND HANDLING: 
 
 1.2.1  Delivery: 
 
 1.2.1.1  Protect sod, from drying out and from contamination during 
delivery, on-site storage, and handling. 
 
 1.2.1.2  Prior to stockpiling topsoil, treat growing vegetation with 
application of appropriate specified non-selective herbicide.  Treat 
when foliage is 15 cm to 25 cm (6 to 10 inches) high and approximately 
4 to 6 weeks prior to stockpiling. 
 
 1.2.2  Handling:  Do not drop or dump materials from vehicles. 
 
 1.3  TIME LIMITATION FOR SOD:  Limit the time between harvesting and 
placing sod as specified in the paragraph entitled, "Placing." 
 
 
 
PART 2 - PRODUCTS 
 
 2.1  SOD: 
 
 2.1.1  Classification:  Nursery grown.  Machine cut sod at a uniform 
thickness of 20 mm (3/4 inch) within a tolerance of 7 mm (1/4 inch), 
excluding top growth and thatch.  Each individual sod piece shall be 
strong enough to support its own weight when lifted by the ends.  
Broken pads, irregularly shaped pieces, and torn or uneven ends will 
be rejected.   
 
 2.1.2  Composition:  "Kourai-shiba." 
 
 2.2  TOPSOIL: 
 
 2.2.1  Existing Soil:  Modify existing soil to conform to the 
requirements specified in the paragraph entitled, "Composition." 
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 2.2.2  On-Site Topsoil:  Reusable surface soil stripped and 
stockpiled on the site if requirements specified for topsoil in the 
paragraph entitled, "Composition" are met. 
 
 2.2.3  Off-Site Topsoil:  Conform to requirements specified in the 
paragraph entitled, "Composition."  Additional topsoil shall be 
furnished by the Contractor. 
 
 2.2.4  Composition:  Shall be mixed in the proportion of one part by 
volume of mineral soils to one part by volume of organic soils. 
 
  a. Mineral Soils:  Shall contain not less than 1.5 percent 

organic matter as determined by the Organic Carbon, 6A 
Chemical Analysis Method described in USDA Soil Survey 
Investigation Report No. 1, and shall have a Ph between 5 and 
7.6.  The soils shall contain not less than 15 percent silt, 
not less than 15 percent nor more than 50 percent sand and 
not less than 15 percent nor more than 40 percent clay.  
Maximum percentage of gravel allowed shall be limited to 3 
percent retained on a 6.4 mesh screen. 

 
  b. Organic Soils (Kurotsuchi):  Peat humus and mucks shall 

comply with requirements for mineral soils except that 
textural range described above for mineral soils shall not 
apply. 

 
 2.3  WATER:  Suitable quality for irrigation. 
 
 2.4  SOIL FOR SPROUT:  Shall be mixed organic soil and fertilizer. 
 
 2.5  TAKEGUSHI FOR SLOPING GROUND SURFACE:  Bamboo stakes.  
 
 
 
PART 3 - EXECUTION 
 
 3.1  TIME RESTRICTIONS AND PLANTING CONDITIONS: 
 
 3.1.1  Restrictions:  Do not plant when the ground is frozen, snow 
covered, or muddy.    
 
 3.2  PREPARATION: 
 
 3.2.1  Subgrade:  After areas required to be turfed have been 
brought to the required subgrade, thoroughly till to minimum depth of 
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15 cm (6 inches) by scarifying, disking, harrowing, or other approved 
methods.  Remove debris and stones larger than 2.54 cm (one inch) in 
any dimension remaining on surface after tillage. 
 
 3.2.2  Topsoiling:  Immediately prior to placing topsoil, scarify 
subgrade to a 5 cm (2-inch) depth for bonding of topsoil with subsoil. 
 Spread topsoil evenly to minimum depth of 10 cm (4-inches).  Do not 
spread topsoil when frozen or excessively wet or dry.  Correct 
irregularities in finished surfaces to eliminate depressions.  Protect 
finished topsoil areas from damage by vehicular or pedestrian traffic. 
 
 3.3  SODDING: 
 
 3.3.1  Placing:  Place sod a maximum of 36 hours after initial 
harvesting, as indicated drawing and as specified herein.  
 
 3.3.2  Finishing:  After completing sodding, blend edges of sodded 
area smoothly into surrounding area. 
 
 3.3.3  Watering:  Start watering immediately after completing each 
day's sodding.  Apply water at a rate sufficient to insure thorough 
wetting of the soil to minimum depth of 10 cm (4 inches). 
 
 3.3.4  Covering Soil on Sod:  As indicated on drawing. 
 
 3.4  PROTECTION OF TURF AREAS:  Immediately after turfing, protect 
the area against traffic or other use. 
 
 3.5  RESTORATION:  Restore to original condition existing turf areas 
which have been damaged during turfing operations.  Keep at least one 
paved pedestrian access route and one paved vehicular access route to 
each building clean at all times.  Clean other paving when work in 
adjacent area is complete. 
 
 3.6  TURF ESTABLISHMENT PERIOD: 
 
 3.6.1  Definitions: 
 
 3.6.1.1  A stand of turf is 95 percent ground cover of the 
established species. 
 
 3.6.2  Maintenance During Turf Establishment Period: 
 
 3.6.2.1  Mow turfed area to an average height of 5 cm whenever 
average height of grass becomes 9 cm. 
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 3.6.2.2  Mow, remove excess clippings, eradicate weeds, water, 
fertilize, overseed, and perform other operations necessary to promote 
turf growth. 
 
 3.6.2.3  Post-fertilize the turfed areas with commercial grade 
fertilizer approximately 15 days after planting.  Apply fertilizer 
uniformly at the rate of 6 g per square meter. 
 
 3.7  GUARANTEED PLANTING:  The turf shall be guaranteed for one 
year, after the soding work in progress.  The guarantee will be based 
upon a satisfactory installed turf as defined in the paragraph 
entitled "Turf Establishment Period." 
 
  
 *** END OF SECTION *** 
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SECTION 02930 
 

TREE RELOCATION AND HEDGE 
 
 
PART 1 - GENERAL 
 
 1.1  SOURCE INSPECTIONS:  Plant materials will be inspected by the 
Contractor at the growing site; tagged for size and quality., and  
inspected for delivery. 
 
 1.2  DELIVERY, STORAGE, AND HANDLING: 
 
 1.2.1  Delivery: 
 
 1.2.1.1  Branched Plant Delivery:  Deliver branched plants with tied 
branches and all exposed branches covered with material which allows 
air circulation.  Prevent damage to the root balls and desiccation of 
leaves. 
 
 1.2.1.2  Fertilizer, pH Adjuster, Mulching Material Delivery:  
Deliver fertilizer and others to the site in the original, unopened 
containers bearing the manufacturer's chemical analysis, name, trade 
name, or trademark, and indication of conformance to laws.  Instead of 
being furnished in containers, fertilizer and lime may be furnished in 
bulk and a certificate indicating the above information. 
 
 1.2.1.3  Plant Labels:  Deliver plants with durable waterproof labels 
in weather-resistant ink.  Provide labels stating the correct plant 
name and size as specified in the list of required plants.  Attach to 
plants, bundles, and containers of plants.  Groups of plants may be 
labeled by tagging one plant.  Labels shall be legible for a minimum of 
60 days after delivery to the planting site.  
 
 1.2.2  Storage: 
 
 1.2.2.1  Plant Storage and Protection:  Store and protect plants not 
planted on the day of arrival at the site as follows: 
 
  a.  Shade and protect plants in outside storage areas from the wind 
and direct sunlight until planted. 
 
  b.  Heel-in bare root plants. 
 
  c.  Protect balled and burlapped plants from freezing or drying out 
by covering the balls or roots with moist burlap, sawdust, wood chips, 
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shredded bark, peat moss, or other approved material.  Provide covering 
that allows air circulation. 
 
  d.  Keep all plants in a moist condition until planted by watering 
with a fine mist spray. 
 
 1.2.3   Handling:  Do not drop or dump plants from vehicles.  Avoid 
damaging plants being moved from nursery or storage area to planting 
site.  Handle plants carefully to avoid damaging or breaking the earth 
ball or root structure.  Do not handle plants by the trunk or stem.  
Remove damaged plants from the site. 
 
 1.3  GUARANTEE:  Plants installed during the fall planting season 
shall be guaranteed until the following August 1; plants installed 
during the spring planting season shall be guaranteed until the 
following October 1.  Transplanted plants require no guarantee. 
 
 
 
PART 2 - PRODUCTS 
 
 2.1  MATERIALS: 
 
 2.1.1  Hedge:  “UBAME-GASHI””, with support log of bamboo(“Kara-
take”) and cedar(“Sugi”) post with preservative, as indicated on 
sketches attached the task order with.   
 
 2.1.2  Tree Support for Relocated Trees:  Shall consist of creosoted 
cedar(“Sugi”) log, cedar(“Sugi”) bark, palm rope, and steel wire, as 
indicated on drawing. 
 
 2.1.3  Fertilizer, pH Adjuster, Mulching Materials, and Others:  In 
accordance with the each manufacturer’s product recommendation. 
 
 
 
PART 3 -EXECUTION 
 
 3.1  TIME RESTRICTIONS AND PLANTING CONDITIONS: 
 
 3.1.1  Planting Dates: 
 
 3.1.1.1  Deciduous material from March to June.  
 
 3.1.1.2  Evergreen material from March to July for spring planting 
and from September to November for fall planting. 
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 3.1.2  Restrictions:  Do not plant when ground is frozen, snow 
covered, or muddy. 
 
 3.2  PREPARATION: 
 
 3.2.1  Layout:  Stake out approved plant material locations and bed 
outlines on the project site before digging plant pits or beds.  The 
Contracting Officer reserves the right to adjust plant material 
locations to meet field conditions. 
 
 3.2.2  Excavation for Planting:  Verify the location of underground 
utilities prior to excavation.  Protect existing adjacent turf before 
excavations are made.  Where planting beds occur in existing turf 
areas, remove the turf to a depth that will ensure the removal of the 
entire root system.  Measure depth of pits from finished grade.  Depth 
of excavation shall provide proper relation between top of ball and 
finished grade as specified in paragraph entitled "Handling." 
 
 3.2.2.1  Balled or potted plants, with ball or container less than 30 
cm in diameter, excavate pits at least 40 cm larger in diameter and 15 
cm deeper than size of ball or container. 
 
 3.2.2.2  Balled or potted plants, with ball or container greater than 
30 cm in diameter, excavate pits at least 60 cm larger in diameter and 
15 cm deeper than size of ball or container. 
 
 3.2.2.3  Trees, excavate pits at least 90 cm larger in diameter and 
15 cm deeper than size of ball or spread of the root system. 
 
 3.2.3  Plant Beds:  Excavate existing soil in plant beds to a minimum 
depth of 10 cm (4 inches) and replace with planting soil mixture.  
Bring plant beds to smooth and even surfaces conforming to established 
grades. 
 
 3.2.4  Plant Saucers:  Form with topsoil around each plant by 
replacing a mound of topsoil around the edge of each pit.  Watering 
basins shall be 15 cm (6 inches) deep for trees and 10 cm (4 inches) 
deep for shrubs. 
 
 3.3  PLANTING: 
 
 3.3.1  Handling:  Move balled and burlapped and container-grown 
plants only by supporting the ball or container.  Set plants on a hand 
compacted layer of planting soil 15 cm thick and hold in position until 
soil has been firmly placed around roots or ball.  Set plants 7.6 cm to 



 

 

 
 42-03-0176 
 02930-4 

10 cm above surrounding grade.  Replace balled plants whose balls are 
cracked or broken either before or during the planting process. 
 
 3.3.1.1  Provide mulching material over entire earth saucer and berm 
surface around plants.  Keep mulch out of the crowns of shrubs. 
 
 3.3.1.2  Mulch balled and burlapped, bare-root stock, and container 
grown stock immediately after completing backfill.  
 
 3.3.2  Balled and Burlapped Stock:  Backfill with planting soil 
mixture, or topsoil to approximately half the depth of the ball and 
then tamp and water.  Carefully remove or fold back excess burlap and 
tying materials.  Tamp and complete backfill, place mulch, and water. 
 
 3.3.3  Bare-Root Stock:  Plant so roots are arranged in a natural 
position.  Remove damaged roots with a clean cut.  Apply tree wound 
dressing to cuts larger than 13 mm in diameter.  Carefully work 
planting soil mixture, or topsoil among roots.  Tamp remainder of 
backfill, place mulch and water. 
 
 3.3.4  Container Grown Stock:  Remove from containers to prevent 
damage to plant or root system.  Cut root ball vertically in two to 
three places with sharp knife before planting. 
 
 3.3.5  Fertilization:  After establishment of finished grade around 
plants, top dress all pit and bed areas with fertilizer.  If any 
fertilizer adheres to plants, carefully remove it by flushing. 
 
 3.4  FINISHING: 
 
 3.4.1  Mulching:  Provide mulching materials at other indicated 
locations 76 mm deep.  Keep mulch off buildings, sidewalks, light 
standards, and other structures. 
 
 3.4.1.1  Placing Organic Material:  Spread mulch to a uniform 
thickness of 76 mm. 
 
 3.4.2  Wrapping:  Tie trunk wrapping material to trunks of deciduous 
trees with specified material within the next full working day after 
planting.  Inspect the trunks of the deciduous trees for physical 
damage, insect infestation or disease, and determine required treatment 
or rejection prior to the wrapping operation.  Begin wrapping at base 
and extend to first branches.  Overlap the wrapping half the width of 
the underlying wrap and securely tie at the top, bottom, and at 46 cm 
maximum intervals with twine. 
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 3.4.3  Staking and Guying: 
 
 3.4.3.1  Stake and guy for plantings as indicated on drawing. 
 
 3.4.3.2  Hold plants firmly between the stakes with a double-strand 
of 2 mm guying wire.  Use hose chafing guards, as specified, where wire 
will contact the plant.  
 
 3.5  MAINTENANCE: 
 
 3.5.1  Commencement:  Begin maintenance immediately after each plant 
is planted. 
 
 3.5.2  Inspection:  Inspect plants at least once a week during 
installation period and perform needed maintenance promptly. 
 
 3.6  PLANT ESTABLISHMENT PERIOD:  Plant establishment period will be 
in effect when inspection by the Contracting Officer shows that all new 
plants furnished under this contract have been satisfactorily 
installed. 
 
 3.6.1  Maintenance During Plant Establishment Period: 
 
 3.6.1.1  Water, prune, mulch, re-guy, and re-wrap and perform other 
operation necessary to promote plant growth. 
 
 3.6.1.2  Fertilize plants at least once during the plant 
establishment period in accordance with the fertilizer’s manufacturer.  
 
 3.6.1.3  Remove and replace dead plants immediately, and replace 
stakes, guys, wraps, and eroded plant saucers required.  No additional 
plant establishment period will be required for replacement plants. 
 
 3.6.1.4  Plants not in healthy growing condition, as determined by 
the Contracting Officer, will be noted and as soon as seasonal 
conditions permit shall be removed and replaced with plants of the same 
species and size as originally specified.  Make replacements in same 
manner as specified for original plantings. 
 
 3.7  FINAL INSPECTION AND ACCEPTANCE: 
 
 3.7.1  Final Inspection:  Final inspection will be made upon written 
request at least 10 days prior to the anticipated date.  Prior to final 
inspection, fertilize all plants.  
 
 3.7.2  Final Acceptance:  Based on compliance with the following: 
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 3.7.2.1  Plants have been accepted and required number of 
replacements are in place. 
 
 3.7.2.2  Plant beds and plant saucers are properly mulched and free 
of weeds. 
 
 3.7.2.3  Stakes and guys are in good condition. 
 
 3.7.2.4  Remedial measures directed by the Contracting Officer to 
ensure plant survival have been carried out. 
 
 3.7.2.5  Plant materials have been fertilized as required. 
 
 

*** END OF SECTION *** 
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DIVISION 3 
 

CONCRETE 
 

SECTION 03300 
 

CAST-IN-PLACE CONCRETE 
 
 
PART 1 - GENERAL 
 
 1.1  REFERENCES:  The publications listed below form a part of this 
specification to the extent referenced.  The publications are referred 
to in the text by the basic designation only. 
 
 1.1.1  Japanese Architectural Standard Specification: 
 
  JASS  5-97  Reinforced Concrete Work 
  JASS 15-98  Plastering Work 
 
 1.1.2  Japanese Industrial Standards (JIS): 
 
  A 5001-95  Crushed Stone for Road Construction 
  A 5308-98  Ready-Mixed Concrete 
  G 3112-87  Steel Bars for Concrete Reinforcement 
  G 3101-95  Rolled Steel for General Structure  
  R 5210-97       Portland Cement  
 
 1.1.3  Japanese Agricultural Standard (JAS) Association Publication: 
 
  932-83  Plywood for Forms Used in Concrete Work  
 
 1.1.4  Japan Road Association (JRA) Publications: 
 
  Engineering Guide for Plant-recycled Asphalt Pavement  
  (“Plant Saisei Hosoh Gijyutsu Shishin”) 
 
 1.2  DELIVERY, STORAGE, AND HANDLING:  In accordance with JASS 5. 
 
 1.3  SUBMITTALS:  Submit the following in accordance with Section 
01330, entitled "Submittal Procedures." 
 
 1.3.1  SD-05, Design Data: 
 
  a.  Concrete mix design:  Thirty days minimum prior to concrete 
placement, submit a mix design for each strength and type of concrete.  
Submit a complete list of materials including type; brand; source and 
amount of cement, and admixtures; and applicable reference 
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specifications.  Submit additional data regarding concrete aggregates 
if the source of aggregate changes.  Submittal shall clearly indicate 
where each mix design will be used when more than one mix design is 
submitted.  Obtain acknowledgement of receipt prior to concrete 
placement. 
 
 
 
PART 2 - PRODUCTS 
 
 2.1  MATERIALS: 
 
 2.1.1  Concrete:  JASS 5 and JIS A 5308.  Provide concrete aggregate 
of maximum size 20 mm.  Provide 4 to 5 percent air entrainment for 
concrete exposed to the weather.  Accomplish air entrainment using an 
air-entraining admixture. The maximum chloride content shall be between 
0.3 kg/m3 through 0.6 kg/m3.  Slump shall be 15 cm.  28-day compressive 
strength of concrete shall be as 21 N/mm². 
 
 2.1.2  Materials for Forms: JAS "Plywood for Forms Used in Concrete 
Work."   
 
 2.1.3  Reinforcing Bars: JIS G 3112, Type SD295A, as indicated on 
drawing.   
 
 2.1.4  Base Course:  JRA recycled crushed stone, RC-40,  
 “Engineering Guide for Plant-recycled Asphalt Pavement.”  
 
 2.1.5  Stainless Steel Non-slip Nosing with Anchor:  Stainless-steel 
non-slip patterned plate (SUS 304) with anchor plate.  
 
 2.1.6  Cement Mortar:  Consist of Portland cement(JIS R 5210), 
aggregate, water, and admixture, in accordance with JASS 15, “Cement 
Mortar on Concrete Surface”. 
 
 2.1.7  Steel Plate:  JIS G 3101, SS400, as indicated on drawing.  
 
 
 
PART 3 - EXECUTION 
 
 3.1  WORK PROCEDURE:  In accordance with JASS 5 and the each 
manufacturer’s instruction, as indicated on drawing. 
 
 

*** END OF SECTION ***  
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DIVISION 5 
 

METALS 
 

SECTION 05500 
 
 HANDRAILS 
 
 
PART 1 - GENERAL 
 
 1.1  APPLICABLE PUBLICATIONS:  The following publications of the issues 
listed below  form a part of this specification to the extent referenced. 
 The publications are referred to in the text by the basic designation 
only. 
 
 1.1.1  Japanese Industrial Standards (JIS): 
 
 G 3448-97 Light Gauge Stainless Steel Tubes for Ordinary Piping 
 
 1.2  DESCRIPTION:  The work includes providing rock protection fence 
system at the location indicated.  The rock protection fence system is 
intended to protect people and facilities from injures due to rock fall. 
  
 1.3  DELIVERY, STORAGE AND PROTECTION:  Deliver materials to the site 
in an undamaged condition.  Store materials off the ground to provide 
protection against oxidation caused by ground contact. 
 
 
 
PART 2 - PRODUCTS 
 
 2.1  HANDRAIL:  JIS G 3448, Type SUS 304, factory-fabricated by welding. 
 All exposed surface of handrail shall be finished by buffing with BUFF#400 
roll.  
 
 
 
PART 3 - EXECUTION 
 
 3.1  INSTALLATION:  Install the handrail as indicated on drawing.    
 
 
 
 *** END OF SECTION *** 
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DIVISION 13 
 

SPECIAL CONSTRUCTION 
 

SECTION 13121 
 

PREFABRICATED ITEMS 
 
 
PART 1 - GENERAL 
 
 1.1  DELIVERY AND STORAGE:  Deliver, store, and handle manufactured 
items so that materials remain dry and undamaged.  Do not store in 
contact with materials that might cause staining. 
 
 1.2  SUBMITTALS:  Submit the following items as specified in Section 
01330, “Submittal Procedures”. 
 
 1.2.1  SD-02, Manufacturer’s Catalog Data:   
 
  a.  Gazebo 
  b.  Table with benches 
 
 1.2.2  SD-04, Shop Drawing:   
 
  a.  Gazebo 
 
 1.3  COLOR SELECTION:  Where not indicated or specified, color shall 
be selected by the Contracting Officer from the manufacturer’s color 
sample. 
 
 
 
PART 2 - PRODUCTS 
 
 2.1  MATERIALS:  
 
 2.1.1  Gazebo:  Consist of asphalt shingle roof, wood framing and 
sheathing board, waterproof finish type pre-cast concrete column, beam, 
table, bench, bench back, and related items, as indicated on drawing.  
Wood framing and sheathing board shall be treated with preservative 
agent. 
 
 2.1.2  Table with Benches:  Consist of pre-coated steel framing, pre-
coated punching steel sheet table top and bench sheet, and related 
items, as indicated on drawing. 
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 2.1.2.1  Expansion Anchor:  Tubular, multi-slit, internal thread, 
with stud bolt having a head of the expander shape, as indicated on 
drawing.  Do not use plastic material. 
 
 
 
 
PART 3 - EXECUTION 
 
 3.1  ERECTION OF GAZEBO:  In accordance with the manufacturer's 
approved erection instructions and diagrams, as indicated on drawing.  
 
 

*** END OF SECTION *** 
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